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Tel: 067-303702 P.O. Box 1682
Fax: 067-302760 Otjiwarongo,
Namibia

REQUEST FOR QUOTATIONS FOR WORKS:

CONSTRUCTION OF WATER RETICULATION (PHASE 2) IN
KALKFELD SETTLEMENT

Procurement Reference No: W/ RFQ/OTRC-07/2025/2026

Issued on: 14 August 2025

Closing Date & Time: 04 September 2025 at 10h00 a.m.
Cost: N$0.00 (Not for Sale)

NAME OF BIDDER

POSTAL ADDRESS OF BIDDER

CONTACT NUMBERS OF BIDDER

EMAIL ADDRESS OF BIDDER

AUTHORISED REPRESENTATIVE
OF BIDDER
(Attach letter / power of attorney)

VAT REGISTRATION NO.

TOTAL BID PRICE EXCLUDING
VAT (N$)

TOTAL BID PRICE INCLUDING
VAT (NS)

SIGNATURE OF BIDDER

INFORMATION TO THE BIDDERS:

Bidders shall enclose TWO Bidding documents (clearly marked as “ORIGINAL” and “COPY”) with all supporting
documents in a single sealed envelope, with the Procurement Reference Number: W/RFQ/OTRC-07/2025/2026.
The envelopes shall bear the Bidder’s name and address, to be deposited in the Bid Box at the Otjozondjupa
Regional Council, 22 Henk Willems Street, Otjiwarongo, on or before 04 September 2025 at 10h00.
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Tel: 067-303702 P.O.Box 1682
Fax: 067-302760 Otjiwarongo,
Namibia
Letter of Invitation

TO WHOM IT MAY CONCERN

PROCUREMENT REFERENCE NO: W/RFQ/OTRC-07/2025/2026
14 August 2025

Dear Sir/Madam,
Request for Quotations for Construction of Water Reticulation (Phase 2) in Kalkfeld Settlement

The Otjozondjupa Regional Council invites you to submit your best quote for the works described in
detail in the bidding document hereunder.

Please prepare and submit your quotation on or before 04 September 2025 at 10h00, in accordance with
the instructions given.
Any resulting contract shall be subject to the terms and conditions referred to in the bidding document.

Queries, if any, should be addressed to Mr. Sakaria S. N. Shidhika via email:
sshidhika@otjozondjuparc.gov.na

Yours faithfully,
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SECTION I: INSTRUCTIONS TO BIDDERS (ITB)

Rights of Public Entity

The Otjozondjupa Regional Council reserves the right:
(a) toaccept or reject any quotation or to cancel the quotation process and reject all quotations
at any time prior to contract award.

Preparation of Quotations
You are requested to quote for the works mentioned in Section III, by completing, signing and
returning:

(a) the Quotation Letter in Section II with its annexure for Bid Securing Declaration;
(b) the Priced Bill of Quantities in Section IV;
(c) the Specifications and Compliance Sheet in Section V;

(d) any other attachment as deemed appropriate.

You are advised to carefully read the complete Request for Quotations document, including the
Special Conditions of Contract in Section VII, before preparing your Quotation.

Validity of Quotations

The quotation validity period shall be ninety (90) calendar days from the date of bid submission
deadline.

Bid Securing Declaration

Bidders are required to submit a Bid Securing Declaration for this procurement process.

Works Completion Period

The completion period for works shall be 60 calendar days after the date of site handover.
Deviation in completion period shall be considered only if such deviation is reasonable and
approved by the Otjozondjupa Regional Council.

Sealing and Marking of Quotations

Bids (original & copy) should be sealed in a single envelope, clearly marked with the Procurement
Reference Number and Description of the project, addressed to the Otjozondjupa Regional
Council with the Bidder’s name and address at the back of the envelope.

Submission of Quotations

Quotations should be deposited in the Bid Box located at the Otjozondjupa Regional Council, 22
Henk Willems Street, Otjiwarongo, on or before 04 September 2025 at 10h00. Quotations by post
or hand delivered should reach the Otjozondjupa Regional Council, 22 Henk Willems Street,
Otjiwarongo by the same date and time at latest. Late quotations will be rejected. Quotations
received by e-mail will not be considered.

Opening of Quotations

Quotations will be opened internally by the Otjozondjupa Regional Council immediately after the
closing time referred to in ITB 8§ above. A record of the Quotation Opening stating the name of the
bidders, the amount quoted, the presence or absence of a Bid Securing Declaration will be posted
on the website of the Otjozondjupa Regional Council (https://otjozondjuparc.gov.na) and available
to any bidder on request within three working days of the Opening.
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9. Evaluation of Quotations

This section contains criteria that the Otjozondjupa Regional Council shall use to evaluate the
quotations in compliance with the provided Specifications, Drawings, and Bill of Quantities.

The Employer reserves the right to check the information provided by the bidders. In the event
that the bidder supplied wrong information, the Employer reserves the right to reject the quotation.

The Request for Quotations will be evaluated in terms of 5 stages: Mandatory Documents /
Eligibility Criteria; Technical Evaluation; Range of Bid; Financial Evaluation; and Final Bid
Scores & Award of Contract. Non—compliance will result in disqualification of the bid.

9.1. Stage 1 - Mandatory Documents / Eligibility Criteria

Table 1 below illustrates all the mandatory documentation that needs to be attached to the bid.
The bidders are required to meet the requirements for each item listed in the table below.
Failure to adhere to all the requirements in Table 1 below will lead to automatic disqualification.

Table 1: Preliminary Examination of Bids / Mandatory Documents

Document

YES

NO

Bidder, including partnership has submitted only one bidding document

* Bidder has duly completed the bidding document and all the bidding
forms, and in English language.

» Signed all pages where applicable, and initialled all pages of the
bidding document and annexures.

Original and all copies of the bid are written in indelible black ink only
and signed by a person duly authorised to sign on behalf of the Bidder

Submitted written statement by a power of attorney (or notary statement,
etc.) proving that the person who signed the bid on behalf of the
company/joint venture/consortium is duly authorised to do so.

Take note: this requirement is not applicable to sole proprietors

Submitted a valid certified copy of Certificate indicating SME Status.
Take note: this requirement is only applicable to SMEs.

Certified copy of the valid Founding Statement or Company
Registration Certificate (indicating the stream of business in which the
company is engaged and which shall be related to the procurement
works), and issued by the Ministry of Industrialization, Trade and SME
development or Business and Intellectual Property Authority (BIPA),
certified by the Namibian Police

Original valid or certified copy by the Namibian Police of Good
Standing Tax Certificate

Original valid or certified copy by the Namibian Police of Good
Standing Social Security Tax Certificate, clearly indicating the correct
procurement reference number for this project, which is:
W/RFQ/OTRC-07/2025/2026

Certified copy of valid Affirmative Action Compliance Certificate,
proof from Employment Equity Commissioner that bidder is not a
relevant employer, or exemption issued in terms of Section 42 of the
Affirmative Action Act, 1998

Submitted the duly filled, signed, stamped, and dated Bid Securing
Declaration; and Written Undertaking in terms of Section 138 of the
Labour Act, 2015
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Attached certified copies of Identification Documents (IDs) and
Qualifications of owner(s) and proposed employees, certified by the

Namibian Police

Attached Curriculum Vitaes (CVs) of the bidder or owners, and the

proposed employees

Attached certified copies of valid Completion Certificates; Practical
Completion Certificate; or reference letters from the Clients for similar

work done in the past

Submitted the Bank rating letter with C or better rating

Bidder has attached the Letter of Intent for the provision of a
Performance Guarantee of at least 10% of the bid amount from one of
the following Commercial Banks:

* First National Bank Namibia Ltd.

» Standard Bank Namibia Ltd.

* Nedbank Namibia Ltd.
Bank Windhoek

* Trustco Bank Namibia Ltd.

* Banco Atlantico (branch of foreign banking institution)
Bank BIC Namibia Ltd.

* Letshego Bank Namibia Ltd.

Note: the performance guarantee must state the guarantee amount or
percentage, and this amount must be at least 10% of the bidder’s bid

amount.

Attached proof of ownership of the relevant equipment or a valid letter
of intent from a reputable equipment hire firm that such equipment will
be provided during the contract period. Relevant equipment are:
hydraulic excavator Min. 26 tons; tipper truck Min. 10m?; Pick-up
Truck; Concrete Mixer; and Plate compactor.

9.2. Stage 2 - Technical Evaluation

Quotations will be evaluated on the basis of a maximum of 70% using the following Technical
Criteria in order to get the Technical Score (TS). Note: 1 Mark = 1%.

S . Max
Criteria Scoring Marks
Similar Experience Requirements
5 Marks per valid Completion Certificate attached of
Experience of similar work construction of water reticulation works completed within
completed within the last 5 | the last 5 years 10
years (strictly; construction
of water reticulation) Note: .Re'ference letters an.d Complefion Certificates i?mst indicate the
description of works, services provided, contract period (start to end),
and contract amount. Only completed projects will be considered.
5 Marks for attaching valid Completion Certificate of other
) ) o civil works such as sewer reticulation completed within the
Experlenge in other civil last 5 years
work of similar nature 5

completed within the last 5
years.

Note: Reference letters and Completion Certificates must indicate the
description of works, services provided, contract period (start to end),
and contract amount. Only completed projects will be considered.
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Team Competency Requirements

1. With atleast 10 years of working experience as
Contract Manager in the water reticulation projects and
proof is attached = 5 Marks

2. Registration as Civil Engineer with Engineering
Council of Namibia and certified copy of Registration
Certificate is attached = 5 Marks

Contract Manager 10

1. With atleast 5 years of working experience in water

reticulation projects and proof is attached = 5 Marks
Site Agent 2. Certified copy of Civil Engineering, Construction 10
Management or any relevant qualification at NQF
Level 6 or Higher is attached = 5 Marks

1. With atleast 5 years of working experience as Land
Surveyor in similar civil work = 5 Marks

Land Surveyor 2. Registration as Professional Land Surveyor or 10

Technical Surveyor in Namibia and the certified copy

of Registration Certificate is attached = 5 Marks

With atleast 3 years of working experience as Foreman in
projects of similar size and complexity and the relevant
Foreman qualification such as Civil Engineering/Construction 5
Management at NQF Level 3 or Higher is attached = 5
Marks

With atleast 3 years of working experience as plumber in
projects of similar size and complexity, and qualification in
Plumbing & Pipe Fitting at NQF Level 3 or Higher is
attached = 5 Marks

Plumber

With atleast 5 years of working experience as Safety
Officer in projects of similar size and complexity, and
relevant qualification at NQF Level 3 or Higher is attached
= 5 Marks

Health and Safety Officer

Plant Capacity Requirements

10 Marks for attaching Proof of Ownership or Proof of
Leasing/letter of intent to hire relevant equipment that
include the following minimum:

Minimum plant equipment | « Hydraulic excavator Min. 26 tons;

required * Plate Compactor;

* Tipper truck Min. 10m?;

* Pick-up Truck;

* Concrete Mixer.

10

Total Technical Score (TS) =70%

1)
Note: 1 Mark =1 % 70%

The minimum pass mark for the Technical Evaluation shall be 40% and only those quotations
having scored the minimum pass mark shall be retained for financial evaluation etc. Bids having
scored less than the pass mark shall not be evaluated further.

9.3. Stage 3 - Range of Bid

At this stage, all Technically Responsive bids will be checked for arithmetic errors first by
computing the completed pricing schedule/Bill of Quantities. Any errors will be recorded and
corrected to determine the corrected bid amount. If the corrected bid amount differs from the
bidder’s bid amount, then the bidder will be required to acknowledge the changes before the bid is
evaluated further.
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10.

11.

12.

13.

In addition, all Technically Responsive bids will be checked to determine whether they are within
the acceptable bid range. Bids with the prices that fall within a range of 10% below or 5% above
the Employer’s budget amount, including provisional sums, contingencies, escalation, and VAT,
will be considered for award.

Bid prices that fall outside of this acceptable range shall not be considered for award and such
Quotations shall consequently not be evaluated in the next stages.

9.4. Stage 4 - Financial Evaluation

Quotations will be evaluated on the basis of a maximum of 30% using the following formula to
determine the Financial Score (FS) of each Quotation (Note: the lower the price, the higher the
scores):

Financial Score (FS) = Lowest Bid Price / Price of Quotation under consideration x 30%
9.5. Stage S - Final Bid Scores & Award of Contract

Two Step Evaluation Process considering both Technical and Financial scores will then follow,
whereby the Technical Score and the Financial Score of each Quotation will be added together to
determine the Total Bid Scores for each Bid, as follow:

Total Bid Score of each bid = Technical Score of each bid + Financial Score of each bid

Finally, the bidder scoring the highest percentage (after adding both Technical and Financial
scores) shall be the Bidder that has submitted the lowest evaluated substantially responsive
quotation and qualified to perform the works, and shall be selected for award of contract. In the
case where another section of this bidding document contradicts an item in the following
evaluation criteria, the evaluation criteria shall hold preference.

Technical Compliance

The Specifications and Compliance Sheet details the minimum specifications of the works to be
carried out. The specifications have to be met, but no credit will be given for exceeding the
specifications.

Prices and Currency of Payment

Prices for the execution of works shall be fixed in Namibian Dollars (N$) as quoted.

Quotations shall cover all costs of labour, materials, equipment, overheads, profits and all
associated costs for performing the works, and shall include all duties. The whole cost of
performing the works shall be included in the items stated, and the cost of any incidental works
shall be deemed to be included in the prices quoted.

Margin of Preference

The margins of preference and their application methodology are not applicable.

Award of Contract

The Bidder having submitted the lowest evaluated substantially responsive quotation as per ITB 9
above shall be selected for award of contract. Award of contract shall be by issue of a Purchase
Order/Letter of Acceptance in accordance with terms and conditions contained in Section VI:
Contract Agreement and General Conditions of Contract.
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14.

15.

Performance Security (Bank Guarantee)

The successful bidder shall submit a Performance Security/ Bank Guarantee of at least 10% of the
contract amount within seven (7) days after acceptance of the offer and before signing the
contract, as per the format contained in Form 7 of this document. Failure to submit the
performance guarantee within the stipulated time may result in forfeiture of the bid security and
the award will be given to the next-ranked bidder.

Notification of Award and Debriefing

The Otjozondjupa Regional Council shall after award of contract promptly inform all unsuccessful
bidders in writing of the name and contract amount of the successful bidder and post a notice of
award on its website within 14 days. Furthermore, the Otjozondjupa Regional Council shall attend
to all requests for debriefing made in writing within 7 days of the unsuccessful bidders being
informed of the award.
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FORM 1
SECTION II: QUOTATION LETTER
(to be completed by Bidders)

A signature and authorisation on this form will confirm that the terms and conditions of the RFQ prevail
over any attachments. If your quotation is not authorised, it will be rejected.

Otjozondjupa Regional Council

Quotation addressed to: P.O. Box 1682, Otjiwarongo, Namibia

Procurement Reference Number: W/RFQ/OTRC-07/2025/2026

Construction of Water Reticulation (Phase 2) in Kalkfeld

Subject matter of Procurement: Settlement

We offer to execute the Works detailed in the Technical Specifications, Performance Requirements and
Drawings, in accordance with the terms and conditions stated in your Request for Sealed Quotations
referenced above.

We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility criteria
specified in ITB 1: Instructions to Bidders

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public
Procurement Act during the procurement process and the execution of any resulting contract.

We have read and understood the content of the Bid Securing Declaration (BSD) attached hereto and
subscribe fully to the terms and conditions contained therein. We further understand that this subscription
could lead forfeiture of the security amount / disqualification on the grounds mentioned in the BDS.

The validity period of our Quotation is ninety (90) calendar days from the date of the bid submission
deadline.

We confirm that the prices quoted in the Priced Bill of Quantities are fixed and firm and will not be
subject to revision or variation, if we are awarded the contract prior to the expiry date of the quotation
validity.

Works will commence within seven (7) calendar days after signing the Contract.

Works will be completed within sixty (60) calendar days from the date of site handover to Contractor.
Quotation Authorised by:

Company’s Address and Stamp
Name of Bidder

Contact Person

Name of Person Authorising the Quotation: Position: Signature:

Date Phone No./E-mail

Page 9 of 43




FORM 2
Appendix to Quotation Letter

BID SECURING DECLARATION
(Section 45 of Act)

(Regulation 37(1) (b) and 37(5))
Date:

Procurement Ref No.: W/RFQ/OTRC-07/2025/2026

To: Otjozondjupa Regional Council
P.O. Box 1682,
Otjiwarongo, Namibia

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding
document the requirement for a declaration as an alternative form of bid security.

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event of:

(a) a modification or withdrawal of a bid after the deadline for submission of bids during the
period of validity;

(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid;

(¢) failure to sign a procurement contract in accordance with the terms and conditions set forth
(d) in the bidding document, should I/We* be successful bidder; or

(e) failure to provide security for the performance of the procurement contract if required to do
so by the bidding document.

I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the successful
Bidder

Signed:

[insert signature of person whose name and capacity are shown]

Capacity of

[indicate legal capacity of person(s) signing the Bid Securing Declaration]

Name:
[insert complete name of person signing the Bid Securing Declaration]

Duly authorised to sign the bid for and on behalf of [insert complete name of Bidder]:

Dated on day of
[insert date of signing]

Corporate Stamp here (if available):

[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to the joint venture that
submits the bid or a duly authorised assigned member/partner of that close corporation]
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FORM 3

Republic of Namibia

Ministry of Labour, Industrial Relations and Employment Creation

Written undertaking in terms of section 138 of the Labour Act, 2015 and section
50(2)(d) of the Public Procurement Act, 2015

1. EMPLOYER’S DETAILS

Company Trade NAME: ............ooviiiiiiiiiiiii e,
Registration NUMDET: .............ooooiiiiii e
Vat NUIMDET: .....ooiiiiiiii e
INAUSHIY/SECLOT: ..o
Place 0f BUSINESS: ....oooiiiiiiiii i
Physical Address: ...........oooiiiiiiiiii e
Tl INO: e
Fax NO:

Email AdAress: .......oooiiiiiiiiii i

POStal AdAIeSS: ..o oo

Full name of Owner/Accounting Officer: ........................

Emat]l AdAreSS: oo
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2. PROCUREMENT DETAILS

Procurement ReferencCe NO: .. ..o

Procurement DeSCription: ..............ooooviiiiiiiiiiiiiiii e

Anticipated Contract DUration: .................cooiiiiiiiiiiii e

Location where work will be done, good/services will be delivered:

3. UNDERTAKING
Lo [insert full name], OWNET/TEpresentative
OF L [insert full name of company]

hereby undertake in writing that my company will at all relevant times comply fully with
the relevant provisions of the Labour Act and the Terms and Conditions of Collective
Agreements as applicable.

I am fully aware that failure to abide to such shall lead to the action as stipulated in section
138 of the Labour Act, 2007, which include but not limited to the cancellation of the
contract/licence/grant/permit or concession.

Signature: ...

Date: ...

Seal: ...

Please take note:
1. A labour inspector may conduct unannounced inspections to assess the level of compliance
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the employees rendering service(s) in relations to the
goods and services being procured under this contract.
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FORM 4
PROJECTS OF SIMILAR NATURE COMPLETED IN THE PAST S YEARS

Bidder should complete this form by starting with the most recent projects of similar nature completed, which
is construction of water reticulation, sewer reticulation, etc.

NAME OF CLIENT

CONTRACT
AND TYPE OF WORK
CONTRACT NAME CONTACT DETAILS PERFORMED ANEE}BJ)NT
OF REFERENCE
1
2
3
4
5

Note: No points will be given in bid evaluation where copies of valid completion certificate and/or defects
liability certificates are not attached. Bidders will be penalised for failing to provide names and contact details
of contactable client’s references.
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KEY PERSONNEL PROPOSED

FORM §

NAME YEARSOF | pyppoienee
POSITION AND EXPERIENCE IN IN PROPOSED
SURNAME CIVIL WORK POSITION

1
2
3
4
5
6
7
8

Note: A bidder will be disqualified where the Curriculum Vitae (CV), as well as certified copies of valid

qualifications, training certificates and IDs of all the proposed personnel are not attached.
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VEHICLES, PLANT AND EQUIPMENT AVAILABLE FOR CONTRACT

FORM 6

Bidders must provide proof of ownership of equipment. If any equipment is not owned by the bidder, the
bidder must attach a valid letter of intent from a reputable equipment hire firm that such equipment will be
provided during the contract period. Employer reserves the right to validate any information submitted.

TYPE OF
VEHICLE / EQUIPMENT

MAKE
AND
REGISTRATION
NUMBER

CONDITION OF
EQUIPMENT
(NEW/GOOD/POOR)

OWNED / LEASED

Note:

For the equipment owned, no points will be given where certified copies of valid registration certificates or
license discs are not attached. Such documents will only be considered if registration is in the name of the

bidder or owner(s).

For the equipment to be leased, no points will be given where the proof/ letter of intent to hire relevant
equipment for this contract period is not attached.
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FORM 7

PERFORMANCE SECURITY (BANK GUARANTEE)

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the
instructions indicated]

Date: [insert date (as day, month, and year) of Bid Submission]

Procurement Reference No. and title: [insert no. and title of bidding process]

Bank’s Branch or Office: [insert complete name of Guarantor]

Beneficiary: [insert complete name of Purchaser]

PERFORMANCE GUARANTEE No.: /insert Performance Guarantee number]

We have been informed that [insert complete name of Supplier] (hereinafter called "the Supplier") has
entered into Contract No. [insert number] dated [insert day and month], [insert year] with you, for

the supply of [description of goods and related services] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a Performance
Guarantee is required.

At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s) not exceeding
[insert amount(s’) in figures and words] upon receipt by us of your first demand in writing declaring
the Supplier to be in default under the Contract, without cavil or argument, or your needing to prove
or to show grounds or reasons for your demand or the sum specified therein.

This Guarantee shall expire no later than the [insert number] day of [insert month] [insert year],” and
any demand for payment under it must be received by us at this office on or before that date.

The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in the currency of the
Contract.

Dates established in accordance with Clause 18.4 of the General Conditions of Contract (“GCC”), taking into account
any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to be secured by a partial Performance
Guarantee. The Purchaser should note that in the event of an extension of the time to perform the Contract, the Purchaser
would need to request an extension of this Guarantee from the Bank. Such request must be in writing and must be made
prior to the expiration date established in the Guarantee. In preparing this Guarantee, the Purchaser might consider
adding the following text to the Form, at the end of the penultimate paragraph: “We agree to a one-time extension of this
Guarantee for a period not to exceed [six months] [one year], in response to the Purchaser’s written request for such
extension, such request to be presented to us before the expiry of the Guarantee.”
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SECTION III: TECHNICAL SPECIFICATIONS, PERFORMANCE
REQUIREMENTS AND DRAWINGS

This section covers the Employer’s requirements in terms of the scope of works, project specifications,
including the general description of the site, circumstances and facilities available, and the construction
drawings and other requirements to be met by the Contractor.

1. Scope of Works

1.1.  The works to be performed refer to the construction of the services infrastructure, particularly
water reticulation network Phase 2 in Kalkfeld Settlement as indicated on the drawings forming
part of this contract.

1.2.  Establishment of the Contractor’s site camp, ablution facilities

1.3.  Construction of the signboard

1.4.  Setting out of the works by the Contractor as per the drawings.

2. Site clearing (removal of trees, excavated rocks, and unwanted materials and disposal to the
designated site).

2.1.  Protection of existing overhead and underground services and structural elements on the site for
the duration of the contract, and the repair of any elements, damaged by the contractor at the
expenses of the Contractor.

2.2.  Excavation of pipe trenches

2.3.  Supply, handle, bed, lay, test and disinfect main and house connections’ pipes, including
connection to the existing water main.

2.4.  Supply, testing and construction of valves and fire hydrants.

2.5.  Defects correction and site de-establishment

2.6.  All works shall be constructed sufficiently to the standard as determined by the Project Manager
and as shown on the Bill of Quantities and drawings.

2.7.  This scope of works does not limit the amount of work to be carried out by the Contractor under
this contract. The approximate quantities of work to be carried out may however increase or
decrease to an extent.

3. Specifications

1)  The Specifications comprise of three parts:
Part 1 — Project Specifications to be met by the Contractor & Description of the site & facilities
Part 2 - Standard Specifications applicable to this contract
Part 3 — Project Drawings

1) These Specifications shall be deemed to be part of the Contract Documents.

ii1) Should any requirement of any portion of the Project Specifications conflict with any requirement of
the Standard Specifications, the requirement of the Project Specifications shall take precedence and
shall govern.

3.1. PART 1: PROJECT SPECIFICATIONS TO BE MET BY THE CONTRACTOR &
DESCRIPTION OF THE SITE & FACILITIES

3.1.1. Description of the Site & Facilities Available

The site planned for construction of water reticulation is located in Kalkfeld Settlement, centrally
identifiable by Latitude: -20.878701° and Longitude: 16.191334°, with altitude ranging from 1514m —
1518m above sea level, and a rocky terrain. The planned water reticulation line will connect to the
existing water main on site. Sewer reticulation services is minimal, and electricity may be taken from a
suitably situated supply points on site. The Contractor shall make his own arrangements for the supply of
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water, sewer, telecommunications and power services required by him for the execution of the works, and
which shall be to his own costs.

The Contractor will be held responsible for any damages to the existing structural elements and services
on the site for the duration of the contract.

Bidders shall acquaint themselves fully with the site and its soil conditions before completing the bidding
document.

Other Requirements to be met by the Contractor

3.1.2. Site Camp & Living Accommodation

The area to be used for the possible establishment of the site camp will be identified to the Contractor
during the site handover meeting.

All existing structural elements, cables, pipelines, and any other services within or near the site camp
shall be protected at the Contractor’s expense to the satisfaction of the Project Manager.

The site camp shall be properly fenced off and have a swing gate, to the satisfaction of the Project
Manager.

No fireplace in the camp shall be located within 25 metres from a fuel storage area, nor shall any open
fire be permitted unless made in a drum or similar container.

No informal settlement shall be allowed to be established at or near the site camp.

The Contractor shall provide his rate in the bill of quantities, for the living accommodation costs for his
employees for the duration of the project.

The contractor shall be responsible for the collection and removal of refuse from the site camp and
working areas. No domestic animals shall be allowed in the camp, and no undue interference with the free
movement of animals and birds will be allowed.

3.1.3. Office Facilities

Site office will not be required. However, the Contractor must provide adequate office facilities to ensure
the smooth running of the works. A site diary in A4 paper size shall be provided and kept by the
Contractor, and all major activities, events and achievements shall be recorded in the site diary on a daily
basis by the Foreman. A site instruction book shall also be kept on site at all times.

3.1.4. Sanitary Facilities

The Contractor shall provide and maintain adequate and proper ablution and latrine facilities for his site
personnel. Adequate toilet facilities must be constructed within 200 m of the work area.

Latrines shall be effectively screened from view and maintained in a clean and sanitary condition. The
Contractor shall make all the necessary arrangements for the regular removal and emptying of the sanitary
pails at his own cost. If at any time the contractor fails to observe the previously mentioned conditions
and after being notified by the Project Manager, fails to rectify conditions, the Project Manager shall have
the right to order such materials and appoint any workers as may be seen necessary to maintain the
sanitary facilities as set out above. All related costs will be for the contractor’s account.

3.1.5. Laboratory Facilities and Testing

The Contractor will not be required to have a testing laboratory on site. A recognised testing laboratory
will be appointed by the contractor to carry out all control tests as required by the Project Specifications.
The contractor shall make use of a laboratory approved by the Project Manager to have the required
process control tests carried out. The types of tests required and the frequency is set out in SABS 1200.
The Contractor shall liaise with the Project Manager on the testing procedures that are to be followed.
The Contractor should provide the rate for the required testing in his bidding document. Any control
testing ordered by the Project Manager will be carried out using the provisional sum that has been
provided in the Bill of Quantities. No additional payments will be made towards the testing of work.
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3.1.6. Construction Programme

A construction program shall be provided by the Contractor in an approved format to the Project
Manager. The Project Manager shall have the right to demand an updated programme in the event of
deviations from the approved program.

3.1.7. Security and Safety on Site

It shall be the responsibility of the Contractor to control access to the site during the execution of the
Contract to prevent any unauthorised persons from entering the site. The Contractor may provide security
guards for this Contract as he deems fit. The contractor shall at all times observe proper and adequate
safety precautions on site, as per SANS 1200 A, Clause 5.7. The Contractor shall appoint a Site Safety
Officer as well as an assistant for him and their names shall be forwarded to the Project Manager in
writing before any work may commence. The Site Safety Officer shall legally be responsible for all safety
on site. No work may be executed on site if neither of these two persons are on site. The Contractor will
be responsible for the safety of his personnel, equipment, and public in general at all times. All laws,
rules, and regulations including the Machinery and Occupational Safety Act shall be strictly followed in
this regard and all the necessary precautions and measures shall be taken to ensure the safety of the
general public.

3.1.8. Survey Beacons, Benchmarks and Reference Points

At the start of the project, the Contractor will receive a drawing indicating the coordinates of all water
nodes for the water reticulation network to be constructed. The Contractor is responsible for the setting
out of the works, and also to inform the Project Manager of any missing points, prior to starting with
construction. The Contractor shall have two weeks after site handover date to verify the information.
Should the Contractor not inform the Project Manager of any missing points during the two weeks’
period, the Project Manager will accept that the supplied information is correct. The works shall be set out
by a qualified surveyor, and the costs involved for the setting out of the works shall be included in the bill
of quantities by the Contractor. The Contractor shall also ensure that no survey beacons, erf pegs, and
bench marks are covered up or disturbed.

After the completion of the Construction and prior to the issue of the practical completion certificate, the
Contractor will supply a Land Surveyor’s Certificate, certifying that all pegs have been checked and re-
established where necessary. The cost of such a survey will also be for the account of the Contractor.

The Contractor must take into account that the erf pegs along the road servitudes and along sewer and
water lines could and most probably will be damaged, disturbed or removed during normal construction
processes and it will be for the Contractor’s account to replace and certify such erf pegs as set out above.

3.1.9. Existing Services

Well in advance of construction and before commencing any operation whatsoever on a section of the
Works, the Contractor shall acquaint himself with the position of all the existing services within that
section, before any excavation or other work likely, to affect the existing services are commenced. The
Contractor will be held responsible for damages to the existing services and structures within the area of
the works; all necessary measures must be taken to protect them at his cost. Any damage caused by, or
arising out of the Contractor’s operations shall be made good at his own expense. Note must be taken that
the provision by the Employer of any drawings or other information indicating the position of any
existing services shall in no way relieve the Contractor for his obligations. The positions of existing
services shown on the drawings are approximate and the Contractor must ascertain the true position and
depth thereof. The contractor must provide his rate for protection of existing services and structures in the
bill of quantities. No additional payment will be made for the provision of protective measures, co-
operation with and providing access to authorities concerned, delay to the construction arising from
moving or protecting services, or claims arising from damage to or relocation of existing services.

3.1.10. Natural Vegetation

Only those trees and shrubs directly affected by the works, located in 1 metre from each side of the
planned waterline may be cut down and stumped. The natural vegetation, grassing and other plants shall
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not be disturbed other than in areas where it is essential for the execution of the work, or where directed
by the Project Manager.

3.1.11. Contract Signboard

One contract Sign Board is required to be erected for this contract, as per the drawing to be issued to the
Contractor. The Sign Board shall be erected to the standards of the Association of Consulting Engineers
of Namibia (ACEN), and at the site to be determined by the Project Manager.

3.1.12. Construction Materials

Materials required for construction of the water reticulation network shall be obtained from the
commercial sources. Acceptance test of the in-situ materials will be done after construction and
compaction of the base layers have been completed. Should the material fail the acceptance tests, it will
be removed on the Contractor’s account and no additional payment will be made in this regard. The
Contractor shall make provision in his rates to include the supply or hauling of all required materials to
the site.

3.1.13. Blasting

The Contractor shall appoint applicable blaster (if required) as per the required regulations set out in the
Explosive Act No.26 of 1956, Section 30 for trenching purposes. The Contractor will indemnify the
Employer from any damages to any property by any blasting to be done by the blaster appointed by him.
In all cases, the requirements of the applicable blasting regulations in Namibia will comply with the
Government regulations and to the Government Inspector of Explosives. The Contractor shall comply
with the blasting specifications as set out in SANS 1200DA, clause 5.1.1.3. No blasting will be permitted
within 10 metres of any structure, pipeline or service unless the Contractor can satisfy the Employer that
his proposed blasting methods and controls are such that no damage will be caused to the adjoining
structure, pipeline or service.

3.1.14. Cut to Fill Material, In-situ Materials

The Contractor may use the materials obtained on site for the construction of fill and selected layer works
if it complies with the prescribed material specifications, and upon the instruction of the Project Manager.
Shortage fill material shall be supplemented by nearby borrow pits and/or commercial sources. The
Contractor must make provision in his rates for the loading, hauling, temporary stockpiling and breaking
down of the material. It would be the Contractor’s responsibility to ensure that the quality of the
completed layer works is in accordance with the specification.

3.1.15. Safeguarding of Excavations

The responsibility of safeguarding of excavations lies entirely with the Contractor. Excavations of
trenches along public roads, affects the operation or safety of the public, traffic and access to properties,
the contractor shall comply with the specifications as set out in SANS 1200 DB, clause 5.1.3. In addition
to SANS 1200 DB, clause 5.1.3(b), written notices shall be in English, as well as in the local language(s)
spoken in the area in which the site is located.

3.1.16. Trenches

The responsibility of safeguarding excavations lies entirely with the Contractor. No trenches may be left
open during the Contractor’s Holidays. The Contractor shall protect the public against dangerous on-site
conditions such as open trench excavations, manholes etc. The Contractor shall ensure safe movement of
pedestrians and vehicles, as well as access at all times especially at night. The Contractor should therefore
identify and safeguard potential hazards before the end of each working day especially on weekends.

3.1.17. Dewatering

In the event of storm water or ground water seepage during excavations, the Contractor shall remove
water which accumulates in excavations during the progress of work so that all work can be done in the
dry, unless otherwise approved by the Project Manager. Keep excavated areas free from water while
underground utilities or structures are constructed, while concrete is setting and until backfill or elements
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of the structure have been placed to sufficient height to anchor the work against possible leakage or
buoyant uplift forces. It is the responsibility of the Contractor to deal with surface and subsurface water
flooded in trenches. Therefore, the costs of dewatering the trenches and ground holes shall be included in
the unit rate for excavation by the Contractor, as there is no provision made for separate payment for
dealing with water in trench excavations.

The Quality Control, Execution and Discharge of ground water shall be addressed as follows:

(a) Quality control: all dewatering operations shall be adequate to assure the integrity of the finished
project and shall be the responsibility of the Contractor.

(b) Execution: (i) The Contractor shall provide all equipment necessary for dewatering. The Contractor
shall have on hand, at all times, sufficient pumping equipment and machinery in good working conditions
and shall have available, at all times, competent workers for the operation of pumping equipment.
Adequate standby equipment shall be kept available at all times to ensure efficient dewatering and
maintenance of dewatering operation during power failure.

(i1) The Contractor shall maintain the water level below the bottom of excavation in all work areas where
groundwater or storm water occurs during excavation, construction, backfilling, and up to acceptance.

(c) Discharge: the Contractor shall dispose of water from the work in a suitable manner without damage
to the environment or adjacent property. The Contractor shall be responsible for obtaining any
permits/approval that may be necessary to dispose of water.

3.1.18. Restoring of Surfaces

All rubbish, tools, plant, and material must be removed immediately from each section of the work as
soon as it is completed. Each completed section of the work is to be left in a neat, tidy, and orderly state
to the satisfaction of the Project Manager. The Contractor will be held responsible for all damage to
existing surfaces, kerbs and channels outside the specified excavation dimensions, and the work has to be
restored at his own expense to the satisfaction of the Project Manager.

3.1.19. Disruption of Existing Services

Any work requiring the disruption of an existing service shall be carried out as quickly as possible. The
estimated time and date required for such work shall be presented beforehand to the Project Manager for
his approval.

3.1.20. Site Supervision

The Contractor shall ensure that sufficient supervisory staff, the required transport, instruments,
equipment, and tools are available to control works on site. All construction activities shall be executed
and supervised by suitably qualified and experienced personnel, as indicated in this bidding document
(Form 5).

3.1.21. Quality Control

An acceptable Quality Assurance (QA) system by the Project Manager shall be implemented. The

Contractor will be required to follow the procedures set by the QA system. Failure to do so will result in

the rejection of work constructed in non-compliance with the approved QA system. All rates are to

include costs for testing or verification required to prove Contractor’s compliance with the required
quality. The Quality assurance check list below shall be used as a minimum guideline:

(1) Excavations shall be as per the dimensions specified on the drawings and bill of quantities
(testing/verification type: visual inspection and measuring);

(i1) Bedding material: selected granular material shall be as described under item 3.1 of SANS 1200 LB,
while selected fill material shall be as described under item 3.2 of SANS 1200 LB
(testing/verification type: visual inspection);

(ii1) Compaction (bedding & backfilling): trenches shall be backfilled in layers of thickness (after
compaction) not exceeding 150mm, and the material shall be compacted to 95% of modified
AASHTO maximum density, of which minimum three (3) tests are required per request
(testing/verification: visual inspection, laboratory DCP Tests, Troxler testing);

(iv) Water pipes: to be clean and laid straight with no visible deflections or depressions, and all lines
between nodes and structures are to be tested (testing/verification type: mirror test).
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(v) Concrete structures: to be constructed as per the construction drawings with the concrete strength
defined in the specifications (testing/verification type: Concrete Compressive Strength test, Water-
tightness test)

3.1.22. Disposal of Excess or Spoil Material and Waste & Site De-establishment

Any excess, unwanted rubble and unsuitable materials and waste shall be removed from site and be
dumped only at the dumpsite or at an approved disposal site arranged beforehand with the Project
Manager. All material spoiled on site needs to be levelled according to the levels provided in the
drawings or by the Project Manager. Good quality surplus material obtained from onsite excavations and
not used as selected fill upon instruction to do so can be spread on site upon approval of the Project
Manager. All costs related to the disposal of unwanted rubble and waste, as well as the removal of
Contractor’s camp at project completion (site de-establishment) shall be deemed to be included in the Bill
of Quantities.

3.1.23. Labour Requirements and Safety of Workmen

The works shall be carried out in accordance with the requirements of all relevant Government Acts and
Regulations. The Contractor shall supply all site employees with appropriate safety gear in terms of the
requirements of existing Labour Regulations. The Contractor shall train these employees in the correct
and applicable use of the personal protective gear and enforce the use of such. The Contractor shall take
precautions to ensure the safety of his employees and other persons on the site of the works. All
precautions shall be taken to protect workmen from dangers whilst carrying out duties. Trenches shall in
every way be kept safe for persons working therein.

3.1.24. Maximising the Use of Labour

Otjozondjupa Regional Council intends to contribute towards the reduction of unemployment in Namibia.
In order to create employment opportunities, it is recommended that the Contractor shall optimise the use
of labour, including local labourers where it is feasible, without unduly raising the cost of the contract.
The Contractor shall make use of labour, instead of construction plant and equipment, wherever is
reasonably possible.

3.1.25. Dayworks

Dayworks shall be applicable on the situations such as of unpredictable works, additional tasks such as
removal of the rocks, and adjustment in project requirements. If dayworks is applicable to this contract,
the Contractor shall tender the rates applicable to dayworks. The amount of daywork provided in the bill
of quantities must be included in the “Sum of Bill of Quantities”. These rates are for the labour, materials,
and equipment to be deemed necessary by the Project Manager. If applicable, the Dayworks rates in the
Contractor’s Bid shall be used only when the Project Manager has given instructions in advance for
additional work to be paid for in that way. All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each completed form of the work done shall be
verified and signed by the Project Manager. The Contractor shall only be paid for Dayworks subject to
obtaining signed Dayworks forms. Hourly rates for transport and equipment shall apply to the actual
number of hours for which the vehicles or equipment are required for a specific item of work, including
travelling time if applicable. The cost of materials used and paid for by the Contractor, as authorised by
the Project Manager, shall be reimbursed at net cost, exclusive of Value Added Tax (VAT), plus the
percentage as tendered for the Contractor's overhead charges and profit. The Contractor shall maintain a
hard cover duplicate book on site for the purposes of recording dayworks. The Contractor shall record the
total time or quantities claimed under each relevant item of the Bill of Quantities and shall ensure that the
total times or quantities claimed are agreed and signed by the Project Manager, and the Contractor or a
duly representative on site. The Contractor shall not claim daywork for any work which the Project
Manager has not agreed to in writing.

3.1.26. Drawings
All information in the possession of the Contractor that is required by the Project Manager such as the as-
built drawings must be submitted to the Project Manager before a certificate of completion is issued. Only
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figured dimensions shall be used and drawings shall not be scaled unless required by the Project Manager.
The drawings listed in these documents show generally the character and extent of the proposed works,
but they shall not necessarily be held as describing all or every portion of the works to be executed. The
Project Manager will provide the dimensions that may have been omitted from the drawings. Additional
and detailed drawings if required shall be furnished by the Project Manager from time to time as the work
proceeds and as required.

3.1.27. Notices, Signs, Barricades and Advertisements

The Contractor shall erect the necessary signs, notices and barricades for the duration of the contract to
safeguard the works and public. Notices, signs and barricades as well as advertisements may only be used
if approved by the Project Manager. The Contractor shall be responsible for the supply, erection and
maintenance and removal of the road signage, and the costs of these shall be deemed to be included in the
Contractor’s tendered rates. The Project Manager has the right to have any sign, notice or advertisement
moved to another position, should they in any way prove to be unsatisfactory, inconvenient or dangerous
to the general public. Such barricades shall be provided at the Contractor’s own expense.

3.1.28. Information Supplied by Employer

Certain information contained in these documents or provided separately by Otjozondjupa Regional
Council is being offered in good faith. However, no guarantee can be given that all the information
supplied is correct or representative. Errors may be part of the information, and the Contractor shall
confirm with the Project Manager, the information supplied before commencing with the construction.
The Employer accepts no liability for the correctness or otherwise information supplied or for any
resulting damages, whether direct or consequential, should it prove that during the course of the Contract
that information supplied is incorrect or not representative. Any reliance placed by the bidder on this
information shall be at the Contractor’s own risk.

3.1.29. Site Meetings

Bi-weekly meetings, or more regularly if required shall be held and attended by the Project Manager and
the authorised representative of the Contractor with delegated authority to take contractually binding
decisions. The meetings will be held on site. The Contractor shall include in his pricing for weekly
technical site inspections, should the Project Manager order such inspections.

3.1.30. Rainfall Recording

Before the commencement of the permanent works, the Contractor shall, at his cost, provide and erect an
approved rain gauging apparatus at an approved place on the site of works. The Contractor shall at his
cost also take the necessary measures to ensure that access to the said apparatus can be controlled by the
Project Manager or by an approved observer, as the case may be, who shall both and simultaneously
record on each working day the rain gaugings. The said gaugings shall be the only and actual recorded
rainfall for the Contract.

3.1.31. Inspection by Project Manager during Execution of Works

No portion of the work shall be proceeded with until the Project Manager has examined and approved the
previous stage. If any work is covered or hidden from view before the Project Manager has inspected the
work, the Contractor shall at his own cost, expose the covered or hidden work for inspection purpose. The
Contractor shall also be responsible for making good any work damaged during the uncovering.

3.1.32. Payment Clauses

SANS 1200, payment clauses not shown in the Bill of Quantities will not be applicable to this contract.
Only payment clauses shown in the Bill of Quantities will prevail and the Contractor must make
provision of his rates to cover all incidentals required as per the drawings and specifications to perform
and complete all the tasks required to the satisfaction of the Project Manager. The quantities indicated in
the Bill of Quantities are just estimates of the work, therefore, the Contractor shall only be paid for the
actual quantities worked/covered, as measured in accordance with the specifications, and the quantities
and rates specified in the Bill of Quantities.
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3.1.33. Completion of the Works

The Contractor will be required to test the works as specified in the Project Specifications. A Certificate
of Practical Completion will only be issued when all sections have been successfully completed,
identified defects have been corrected, and the test results, including As-Built Drawings and Land
Surveyor’s Certificate if required, have been submitted to and accepted by the Project Manager.

3.1.34. Taking Over

Before the Employer takes over the site after the completion of the works, an inspection will be made by
the Project Manager and if necessary, a snag list prepared for correction. Only on completion of the snag
list will the work be certified satisfactory for handing over to the Employer, and a Certificate of
Completion will be issued to the Contractor. The defects liability period as specified under Section VII:
Special Conditions of Contract will be applicable to this Contract.

3.1.35. Copyright
All records connected with or referring to the Contractor in any way shall become the property of the
Employer in whom the copyright shall rest.

3.2. PART 2: STANDARD SPECIFICATIONS APPLICABLE TO THIS CONTRACT.

3.2.1. The applicable standard specifications for this Contract shall be ‘Standardized Specification for
Civil Engineering Construction, SANS 1200, 1986 of the South African Bureau of Standards’.
3.2.2. Although not bound in or issued with this document, the following sections or editions of the
SANS 1200 shall be applicable: SANS 1200A; 1200C; 1200D; 1200DB; 1200DK; SANS 1200G;
1200 HC; 1200GA; 1200L; 1200LB; 1200LD; 1200LE; 1200LF; SANS 10186; SANS 10400-T.
3.2.3. The contractor shall obtain its own copy or document of these standard specifications.
3.2.4. Equivalency of Standards and Codes:
3.2.4.1. Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the latest
current edition or revision of the relevant standards and codes in effect shall apply, unless
otherwise expressly stated in the Contract.
3.2.4.2.  Where such standards and codes are national, or relate to a particular country or region, other
authoritative standards that ensure a substantially equal or higher quality than the standards and
codes specified shall be accepted subject to the Employer’s Representative’s prior review and
written consent.

3.2.5. Differences between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Employer’s Representative at least 30
days prior to the date when the Contractor desires the consent of the Employer’s Representative.
In the event the Employer’s Representative determines that such proposed deviations do not
ensure substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

3.2.6. Amendments to Specifications

The Clauses of the Project Specifications below are lettered ‘PS’ followed by a number corresponding to
the number of the relevant clause SANS 1200 standard specifications. The number of a new clause which
does not form part of a clause in the standard specifications and which is included here is also prefixed by
PS, followed by a new number which follows on the last clause or item number used in the relevant
section of the standard specifications.

The term ‘Schedule of Quantities” must be replaced by ‘Bills of Quantities’ wherever they appear in these
standardised specifications.
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Any reference to SANS should be interpreted as a reference to SANS. Where any amendment is made to
any specification, the amendment shall apply to all specifications.

PSAA PRELIMINARY AND GENERAL (Small works)

PSAA 8.3.1 Fixed Preliminary and General Charges:

Add the following to the clause:

No time related items will be included for the said works. All costs relating to the Contractor’s expenses
and operational costs are to be included in the fixed amount. The Contractor shall be eligible to claim the
percentage of the said total, equivalent to the percentage progress of work achieved until completion of
the works.

PSAA 8.3.4 Removal of Site Establishment

Add the following Subclause to 8.3.4:

Payment for this item will only be made once the site is trimmed and finished to the satisfaction of the
Project Manager.

PSAA 8.8 TEMPORARY WORKS

PSAA 8.8.2 Dealing with Traffic:

Add the following to the clause:

The Contractor shall liaise and co-operate with the relevant Traffic Law Enforcement Authorities and
Engineers Representatives wherever the Works affect existing roads. The Contractor shall provide and
maintain, in proper condition, all necessary barricades, lights, warning signals and all direction signs
necessary to enable traffic to follow routes to erven and access. Closing of roads shall only be considered
if discussed and approved by the Project Manager. Traffic signs and the control of traffic shall be in
accordance with either the South African (1982) or Namibian Road Traffic Signs Manual.

PSAA 8.8.4 Existing Services:

The unit of measurement to expose existing services shall be the cubic metre (m?) of material excavated
in accordance with authorised dimensions, measured in place before excavation. The tendered rate shall
include full compensation for the exposure, excavation, backfilling, watering and compact the backfill to
at least the same density as the in-situ material before excavation. Exposed services shall be protected
accordingly from damage by appropriate measures by the Contractor.

PSA 8.8.5 Cost of Survey in Terms of the Land Survey Act
Setting out of works shall not be paid separately. The Contractor must make provision of his rate for this
work in the Bill of Quantities.

PSC 8.2.1.2 Clear and Grub areas:

The unit of measurement shall be the number of trees along the length of pipelines, cleared Im wide from
the centre line on each side. The tendered rate shall cover the cost of all material, equipment and labour
necessary to remove all vegetation, obstructions and trees with a girth up to 500mm as instructed by the
Project Manager. The rate should include cutting into smaller pieces, loading, transporting and disposing
of all materials as instructed by Project Manager to the disposal site pointed out by Otjozondjupa
Regional Council.

PSDB EARTHWORKS (PIPE TRENCHES)

PSDB 3.1 Classification for Excavation Purposes

The Contractor has a choice regarding methods of selection, the Contractor is required to use selective
methods of excavation. The Contractor shall selectively remove and separate the sandy material from
unsuitable material and place it adjacent to the trench for reuse as backfill, selected fill, selected granular
material or for other use as ordered by the Project Manager.
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All material shall be considered as per the provision on the bill of quantities, unless agreed and approved
otherwise in writing with the Project Manager prior to excavation taking place.

Material which, in terms of Sub-Clause 6.2 of SANS 1200 D or Sub-Clause 6.1 of SANS 1200 LD is too
wet for immediate use in the trench (but which is otherwise suitable) will not be regarded as “unsuitable”
material and, if so ordered by the Project Manager, the Contractor shall spread such material in a suitable
area until it has dried sufficiently for later use. When preparing his programme and construction methods,
the Contractor shall make allowance for selective excavation and the handling and drying out of material
which is too wet for immediate use.

Add the following:

PSDB 3.1.1 Classes of Excavation

The excavation of material will be classified as follows for the purposes of measurement and payment:

a) Soft Excavation: Soft excavation shall be excavation in material that can be efficiently removed or
loaded, without the use of pneumatic tools/equipment. Soft excavation shall also include excavation in
material that can be efficiently removed by a tractor loader backhoe of flywheel power approximately
0.1 kW per millimetre of tined-bucket width.

b) Hard Rock Excavation: Hard rock excavation shall be excavation in material that can only be
efficiently removed with the use of pneumatic equipment, controlled blasting, wedging or splitting.

It is the Contractor’s obligation to notify the Project Manager in writing whenever the material
encountered which in the Contractor’s opinion is to be classified other than soft excavation. The Project
Manager must then classify the material prior to the excavation process.

When the Contractor fails to notify the Project Manager, or notification of the material being hard is
given to the Project Manager after the completion of the excavation, material from such an excavation
will be classified as soft excavation.

PSDB 3.3 Selected Granular Bedding Material (Bedding for Pipes)

Add the following to this clause:

Contractor shall identify suitable sources for selected granular material to be used for bedding pipes.
These materials shall be demonstrated to the Project Manager to be acceptable for application prior to the
construction activities involving these materials as per SANS1200.

Contractor shall select the material to minimise the presence of rocks or pebbles larger than 30mm
diameter in the material, which, if present, shall be hand-picked and removed.

PSDB 3.4 Selected Fill Material

Add the following to this clause:

Selected fill may be obtained from the specified trench excavations on the site. If sufficient material
cannot be recovered from trench excavations, the balance shall be imported from off-site sources. The
rates submitted in the bid shall include all costs, including hauling.

Contractor shall select the material to minimise the presence of rocks or pebbles larger than 30 mm
diameter in the material, which, if present, shall be removed.

PSDB 3.5 Backfill Material

Add the following to Sub-Clause 3.5 a):

Where hard excavation is encountered, such material shall be kept separate from other excavated material
and may not be used in the first 300 mm of main fill above the selected fill blanket. Above this level the
main fill may comprise of material excavated from the trench. However, the main fill layer may not
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include boulders greater than 250 mm. The first 300 mm of fill above the selected fill blanket shall meet
the requirements of clause 3.5(a) of SABS 1200DB.

Add the following to Sub-Clause 3.5 b):

All road reserves shall be considered as areas subject to traffic loads, and therefore the backfill shall be
compacted in layers not more than 150 mm thick to a minimum of 95% Modified AASHTO density for
gravely material, and 100% of Modified AASHTO density for sand.

PSDB 5.4 Excavation

Add the following to clause 5.4:

The trench excavations shall be carried out to the grades and levels indicated on the drawings.

Trench excavation shall proceed progressively and shall not be carried out further ahead of pipe laying
than is required for efficient working.

PSG CONCRETE (SANS 1200 G)

Add the following Clauses:

All concrete works are to be carried out in accordance with the requirements of SANS 1200 G. This
includes the construction of all reinforced and plain concrete structures such as chambers, valve boxes,
thrust blocks, haunching and encasement to pipes, if applicable.

PSG 3.2.1 Applicable Specifications of Cement
The cement for structural and water-retaining elements shall be common cement of strength class 42,5N
or higher that complies with SANS 50197-1, (CEM II/V-S 42.5).

PSG 5.5.1.7 Strength Concrete

All concrete to the structures shall be strength concrete to the specified strengths. Concrete in blinding
layers and benching shall be strength concrete grade 25MPa/19 mm, unless indicated otherwise.

Fire hydrants shall be installed according to SANS 10186 and potentially SANS 10400-T.

4. Drawings

The following drawings are applicable to this bid:

Drawing No. Drawing Title
WDK-01-25 Water Reticulation Layout
WDK-02-25 Erf Connection Details
WDK-03-25 Name Board & Marker Details
WDK-04-25 Water Reticulation Design
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FORM 8
SECTION IV: PRICED BILL OF QUANTITIES

Procurement Reference Number: W/RFQ/OTRC-07/2025/2026

PREAMBLE TO BILL OF QUANTITIES

1.

2.

10.

11.

12.

13.

14.

15.

This Bill of Quantities forms part of, and must be read in conjunction with the General Conditions of
Contract, Special Conditions of the Contract, the Project Specifications, and the Drawings.

The Bidder shall insert his/her rates and total prices for each item listed below, including the profits
thereon, off-cuts, wastage and everything necessary for the completion of that item. VAT shall be
indicated separately in the VAT column.

The bidder is at liberty to insert a rate of his own for each item in the bill and such prices and rates
shall cover all costs and expenses required for the material, labour, and construction of the project
including the risks, liabilities and obligations set forth in the document on which the bid is based.

For “Rate Only” items, the quoted rate shall apply in the event of work under this item being required.
The Bidder shall however note that in terms of the Bid Data the Bidder may be asked to reconsider
any such rates which the Employer may regard as unbalanced.

The hyphen - sign is used in the "Quantity" column to indicate that quantities of such items cannot be
determined at the stage of bidding. Thus, the bidder shall only provide his rate for such items, in case
the items would be required.

A Bid may be rejected if the unit rates or lump sums for some of the items in the Bill of Quantities are
unreasonable or out of proportion in the opinion of the Employer, and if the Bidder fails to adjust the
unit rates or lump sums for such items within a period of 7 days of having been notified in writing by
the Employer to make such adjustments.

Only major items have been scheduled, but the required work shall be carried out completely by the
Contractor, whether specified in detail or not. The amount of work or the quantities of materials stated
in the Bill of Quantities shall not restrict or extend the amount of work to be done or the quantities of
materials to be supplied by the Contractor. No extra price will be considered for the provision thereof,
unless detailed in writing by the Contractor, in a cover letter submitted with his offer.

All items in the Bill of Quantities are deemed to include supply, installation and connection where
appropriate, unless stated to the contrary.

Bidders are advised to check their item extensions and total additions since no claim for mathematical
errors will be considered.

The quantities shown in the bill below are approximates, meaning payment to Contractor shall strictly
be for the work completed.

The quantities of materials or the amount of work listed in the Bill of Quantities shall not be regarded
as authorisation for the Contractor to order materials or to execute work. The Contractor shall obtain
the Project Manager’s instructions and/or construction drawings for all work before ordering any
materials, executing work or making necessary arrangements accordingly.

Contingencies and each Provisional Sum shall only be used, in whole or in part, in accordance with
the Project Manager’s instructions, and the Contract Amount shall be adjusted accordingly. The total
sum paid to the Contractor shall include only such amounts, for the work, supplies or services to
which the Contingencies/Provisional Sum relates, as the Project Manager shall have instructed.
During the execution of the works, the Employer reserves the right to adjust the stated amounts
upwards or downwards according to the work actually done under the item, or the item may be
omitted altogether, without affecting the validity of the Contract.

Bidder must use black ink to insert rates and changes will only be acceptable if the original rates are
crossed out, new rate is indicated next to it, and bidder has signed next to the change made.

The rates that the bidders do not wish to complete must be indicated with NIL.
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16. If the Bidder omits to price any items in the Bill of Quantities, then these items will be considered to
have a nil rate or price.

17. Currency of Bid: Namibian Dollars

18. Bidder must authorise the prices quoted by signing in the signature block below.

19. Completion of the Bill of Quantities below means that the bidder has done a market research on all
required items and has familiarised himself with the site, for appropriate rates for the required works
to be shall be inserted in the Bill of Quantities.

20. The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations used in the Bill of Quantities are:

No. = number

% = percent

Sum = Lump sum

PC sum = Prime cost sum
Prov sum = Provisional sum

Item Brief Description of Works Unit of | Quantit Rate Total Price
No Measure y (N$) (N$)
A* B* C* D* E F
1 | Establishment, Operation and Maintenance of Site Facilities for Contractor
1.1 | Establishment of the Site Camp Sum 1
12 Setting Qut of works (land surveying No. 45
of 45 points)
Protection of existing services &
1.3 | structures, and Site Safety, including Sum 1
notices or advertisements costs
1.4 L1'V1ng Accommodation including Per Sum 1
Diem costs
15 Watgr, electricity and communication Sum 1
Services
1.6 | Name Board - one sided (2.2m x 2m) Sum 1
1.7 | Tools and Equipment Sum 1
1.8 | Ablution and latrine facilities Sum 1
Other contractual obligations, like
1.9 . Sum 1
health, environmental costs, etc.
2 | Site Clearing
21 Clear site, grub,' load, haul, and dump No. 20
trees from the site
Break, load, haul and dump unwanted
rocks and waste materials from site to s
2.2 lkm located dumpsite, as instructed m 386.4
by the Project Manager
Removal of Contractor’s camp upon
2.3 completion (site de-establishment) Sum !
3 | Extra Over Trench and Hole Excavations
Hard rock excavation, including
3.1 | dewatering of trenches or holes m? 772.8
Note: Hard rock means any granite,
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quartzitic sandstone, slate and rock of
similar or greater hardness which
requires the use of jack hammers, or
other pneumatic equipment to
excavate.

Soft excavation, including dewatering

3
32 of trenches or holes m ! Rate Only
33 Control!ed Blas'tmg for hardrock . 1 Rate Only
excavation of pipe trenches
4 | Earth Filling Supplied & Compacted To 95% AASHTO Density by the Contractor
Backfilling to trenches, compact to
o .
41 9§ % Mod. AASHTQ density anq . 762.29
dispose surplus/unsuitable materials,
including import to fill rate
5 | 25MPa/19mm Concrete works
Footing, bases and ground beams for
5.1 | the valve boxes, thrust blocks, marker m3 8
blocks, etc. as per the drawings.
Vacuum Breakers, Relief Valves, etc. in valve box on concrete support, right-hand closing
6 | and non-rising spindle with cap top: supply, handle, join, test, and disinfect where
necessary.
90mm AVK Gate valve PN16 for
6.1 . . No. 5
uPVC pipes or similar approved
90mm AVK Air valve PN16 for
6.2 . .. No. 1
uPVC pipes or similar approved
Fire Hydrant landing valve Right
Angle 65x80 BSP Tamperproof (with
6.3 |. No. 2
instantaneous or bayonet outlet &
cover sleeve)
Class 9 uPVC Water Pipes and Fittings, both with rubber rings: supply, handle, bed, lay,
7 | join, test, and disinfect (potable water pipeline) in ground trenches of depth not less than
600mm and width not less than 600mm
7.1 | 90mm uPVC Pipes m 660
7.2 | 90mm uPVC Pipe Repair Coupling No. 1
7.3 | 90mm uPVC Bend 90° No. 3
7.4 | 90mm uPVC Equal Tee pipe fitting No. 2
7.5 | 75Smm uPVC Pipe Repair Coupling No. 1
76 75mm X 90rpm X 75mm 90° uPVC No. 1
Tee pipe fitting
90mm X 32mm x min. 4 Bolts Clamp
77 Tapping Tee Saddle No. 15
90mm x 25mm x min. 4 Bolts Clamp
78 Tapping Tee Saddle No. 2
Extra over HDPE Pipes Class 10 and Fittings: supply, handle, lay, bed, join, test, and
8 | disinfect (potable water pipeline) in ground trenches not less than 600mm depth including

house connections
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8.1 | 25mm HDPE Pipes m 150
8.2 | 32mm HDPE Pipes m 110
3.3 25mm X 32mm x 25mm HDPE No. 15
Compression Tee
25mm Equal 90° Elbow Compression
84 | fitting HDPE No. 30
8.5 | 25mm HDPE Compression End Cap No. 32
9 Galvanised mild steel medium grade pipes, joints and connectors: supply, handle, lay, bed,
joint, test, and disinfect (potable water)
9.1 | 80mm Steel pipe PN16 No. 1
9.2 | 80mm Steel pipe Bend 90° Elbow No. 1
9.3 | 110mm X% 80mm Iron Hydrant Tee No. 2
Pair of screw inlet Flanges with &
4 bolts for 80mm steel pipes No. 2

10 | Mild Steel: supply, handle, and construct

12mm Reinforcement Rods Y
10.1 (450MPa) kg 18

11 | Dayworks

11.1 | Percentage add-on for material % - % Rate Only
11.2 | Labour hour 1 Rate Only
Construction Equipment
11.3 | (Use of any equipment such as hour 1 Rate Only
excavator, TLB, Tipper truck, vehicle,
Work under daywork rates when Prov. As per.Rates . 70,000.00
114 |. tructed by the Proiect M S 1 provided This amount must be
instructed by the Project Manager um above included in the Sum of

Bill of Quantities below

12 | Quality Control

Control Tests ordered by Project

12.1 Manager Sum 4

12.2 | As-Built Drawings Sum 1
Sum of Bill of
Quantities

10% Contingencies

Sub-Total Excluding
VAT

Enter 0% VAT rate if VAT exempt.
VAT (15%)

Total Bid Price (N$)
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Priced Bill of Quantities Authorised By:

Name:

Signature:

Position:

Date:

Authorised for and on behalf of the below mentioned

company:

Company seal / stamp
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FORM 9

SECTION V: SPECIFICATIONS AND COMPLIANCE SHEET

Procurement Reference Number: W/RFQ/OTRC-07/2025/2026

Bidders should complete columns C and D with the specifications and performance of the Works offered.
Also state “comply” or “not comply” and give details of any non-compliance/deviation to the
specifications required. Attach detailed technical literature if required. Authorise the specifications
offered in the signature block below:

Item Specifications and Performance Required Compliance of Details of Non-
No Specifications and Compliance/
Performance Deviation
Offered (if applicable)
A* B* C D
1 | Establishment, Operation and Maintenance of Site Facilities for Contractor
1.1 | Establishment of the Site Camp
1.2 | Setting out of works (land surveying of 45 points)
Protection of existing services & structures, and
1.3 | Site Safety, including notices or advertisements
costs
1.4 | Living Accommodation including Per Diem costs
1.5 | Water, electricity and communication Services
1.6 | Name Board - one sided (2.2m x 2m)
1.7 | Tools and Equipment
1.8 | Ablution and latrine facilities
19 Other contractual obligations, like health,
’ environmental costs, etc.
2 | Site Clearing
71 Clear site, grub, load, haul, and dump trees from
' the site
Break, load, haul and dump unwanted rocks and
2.2 | waste materials from site to 1km located
dumpsite, as instructed by the Project Manager
73 Removal of Contractor’s camp upon completion
) (site de-establishment)
3 | Extra Over Trench and Hole Excavations
Hard rock excavation, including dewatering of
trenches or holes
3.1 | Note: Hard rock means any granite, quartzitic

sandstone, slate and rock of similar or greater
hardness which requires the use of jack hammers,
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or other pneumatic equipment to excavate.

Soft excavation, including dewatering of trenches

3.2
or holes
33 Controlled Blasting for hardrock excavation of
"~ | pipe trenches
4 | Earth Filling Supplied & Compacted To 95% AASHTO Density by the Contractor
Backfilling to trenches, compact to 95% Mod.
4.1 | AASHTO density and dispose surplus/unsuitable
materials, including import to fill rate
5 | 25MPa/19mm Concrete works
Footing, bases and ground beams for the
5.1 | manholes, thrust blocks, marker blocks, etc. as per
the drawings.
6 Vacuum Breakers, Relief Valves, etc. in valve box on concrete support, right-hand closing
and non-rising spindle with cap top: supply, handle, join, test, and disinfect where necessary.
6.1 90mm AVK Gate valve PN16 for uPVC pipes or
' similar approved
6.2 90mm AVK Air valve PN16 for uPVC pipes or
' similar approved
Fire Hydrant landing valve Right Angle 65x80
6.3 | BSP Tamperproof (with instantaneous or bayonet
outlet & cover sleeve)
Class 9 uPVC Water Pipes and Fittings, both with rubber rings: supply, handle, bed, lay,
7 | join, test, and disinfect (potable water pipeline) in ground trenches of depth not less than
600mm and width not less than 600mm
7.1 | 90mm uPVC Pipes
7.2 | 90mm uPVC Pipe Repair Coupling
7.3 | 90mm uPVC Bend 90°
7.4 | 90mm uPVC Equal Tee pipe fitting
7.5 | 75mm uPVC Pipe Repair Coupling
75mm x 90mm % 75mm 90° uPVC Tee pipe
7.6 .
fitting
77 90mm X 32mm x min. 4 Bolts Clamp Tapping
' Tee Saddle
73 90mm x 25mm x min. 4 Bolts Clamp Tapping
' Tee Saddle
Extra over HDPE Pipes Class 10 and Fittings: supply, handle, lay, bed, join, test, and
8 | disinfect (potable water pipeline) in ground trenches not less than 600mm depth including
house connections
8.1 | 25mm HDPE Pipes
8.2 | 32mm HDPE Pipes
8.3 | 25mm X 32mm % 25mm HDPE Compression Tee
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25mm Equal 90° Elbow Compression fitting

84 HDPE
8.5 | 25mm HDPE Compression End Cap
Galvanised mild steel medium grade pipes, joints and connectors: supply, handle, lay, bed,
9 |.. ..
joint, test, and disinfect (potable water)
9.1 | 80mm Steel pipe PN16
9.2 | 80mm Steel pipe Bend 90° Elbow
9.3 | 110mm x 80mm Iron Hydrant Tee
94 Pair of screw inlet Flanges with & bolts for 80mm
' steel pipes
10 | Mild Steel: supply, handle, and construct
10.1 | 12mm Reinforcement Rods Y (450MPa)
11 | Dayworks
11.1 | Percentage add-on for material
11.2 | Labour
Construction Equipment
11.3 | (Use of any equipment such as excavator, TLB,
Tipper truck, vehicle, etc.)
Work under daywork rates when instructed by the
11.4 .
Project Manager
12 | Quality Control
12.1 | Control Tests ordered by Project Manager
12.2 | As-Built Drawings

Specifications and Compliance Sheet Authorised By:

Name:

Signature:

Position:

Date:

Authorised for and on behalf of the below mentioned

company:

Company seal / stamp
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SECTION VI: GENERAL CONDITIONS OF CONTRACT AND CONTRACT
AGREEMENT

Any resulting contract shall be placed by means of a Purchase Order/Letter of Acceptance and shall be
subject to the General Conditions of Contract (GCC) for the Procurement of Works (Reference number:
W/RFQ/OTRC-07/2025/2026), available on the website of the Otjozondjupa Regional Council at the
following website link: https://otjozondjuparc.gov.na/downloads/-/document_library/xbkq/view/804148

, except where modified by the Special Conditions of Contract in Section VII below.

SECTION VII SPECIAL CONDITIONS OF CONTRACT

Procurement Reference Number: W/RFQ/OTRC-07/2025/2026

The clause numbers given in the first column correspond to the relevant clause number of the General
Conditions of Contract.

GCC Clause . .
Reference Special Conditions
A. GENERAL
Employer Otjozondjupa Regional Council
GCC 1.1(r)
Intended The intended Contract completion period is sixty (60) calendar days after the
Completion Date | date of site handover.
GCC 1.1(v)
Project Manager | The Project Manager is Mr. Sakaria S. N. Shidhika
GCC 1.1(y)
Site The Site is located at:
GCC 1.1(aa) Kalkfeld Settlement, Otjozondjupa Region, as defined by the Drawings Nos.:
WDK-01-25, WDK-02-25, WDK-03-25, & WDK-04-25
Start Date The Start Date shall be within:
GCC 1.1(dd) 7 days after signing of Contract Agreement by Contractor
The Works The Works consist of:
GCC 1.1(hh) Construction of Water Reticulation (Phase 2) in Kalkfeld Settlement
Interpretation The project will be completed in the following sections:
GCC2.2 Construction of water reticulation network Phase 2 will be completed as a
once off project.
Interpretation The following additional documents shall form part of the contract:
(a) Agreement,
Geezs (b) Letter of Acceptance,
(c) Contractor’s Bid,
(d) Particular Conditions of Contract,
(e) General Conditions of Contract,
(f) Specifications,
(g) Drawings,
(h) Bill of Quantities and
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GCC Clause
Reference

Special Conditions

(1) any other documents forming part of Contract, such as the bidding forms, etc.

Language and
Law

The language of the contract is English

The law that applies to the Contract is the law of Namibia.

GCC3.1
Project The Project Manager shall obtain specific approval from the Employer before
Manager’s carrying out any of his duties under the Contract which in the Project Manager’s

Decisions 4.1

opinion will cause the amount finally due under the Contract to exceed the
Contract Price or will give entitlement to extension of time. This requirement
shall be waived in an emergency affecting safety of personnel or the Works or
adjacent property.

Delegation The Project Manager may not delegate his duties.
GCCS.1
Communications | All Communication shall be by letter or e-mail, with proof of receipt, which
GCC 6.1 shall be sent:
By the Contractor through the Project Manager to The Chief Regional Officer;
Otjozondjupa Regional Council; P.O. Box 1682; Otjiwarongo,
Or
By Otjozondjupa Regional Council to the Contractor, on the address indicated on
the first page of the Purchase Order/Letter of Acceptance.
Insurance Except for the cover mentioned in (d)(i) hereunder, the other insurance covers
GCC 13 shall be in the joint names of the Contractor and the Employer and the minimum

insurance amounts shall be:
(a) for the Works, Plant and Materials: Full Contract Amount plus 10%.

(b) for loss or damage to Equipment: Contractor’s own responsibility for
the replacement value of the equipment that the Contractor intends to
use on site until the taking over by the Employer.

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: Contractor’s own
responsibility for an amount equivalent to the value of the properties
that are exposed to the action of the Contractor in the execution of the
works including the Employer’s property.

(d) for personal injury or death:

(1)  of the Contractor’s employees: The Contractor shall take an
adequate insurance cover for its employees for any claim
arising in the execution of the works

(i) of other people: This cover shall be for an adequate amount
for Third Party extended to the Employer and its
representatives.

(e)  for loss or damage to materials on-site and for which payment have
been included in the Interim Payment Certificate, where applicable:
shall be covered by insurance for the Works, Plant and
Materials indicated above.
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GCC Clause

Reference Special Conditions

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor’s All Risks coupled with the
Employer’s liability and First Loss Burglary, after approval of the Employer. All
insurance covers shall be of nil or the minimum possible deductibles at sole
expense of the contractor.

Site Data In addition to the site data on the drawings, the Bidders are strongly advised to
GCC 141 visit the site and acquaint himself with the site conditions.

The Contractor shall be responsible for the correct positioning of all parts of
the Works, and shall rectify any error in the positions, levels, dimensions, or
alignment of the Works.

If the Contractor suffers delay and/or incurs cost from executing work which was
necessitated by an error in these items of reference, and an experienced
contractor could not reasonably have discovered such error and avoided this
delay and/or cost, the Contractor shall give notice to the Project Manager and
shall be entitled subject to Sub-Clause 41.1 to:

(1) an extension of time for any such delay, if completion is or will be delayed,
under GCC Clause 26; and

(i1) payment of any such cost, plus profit, which shall be included in the Contract
Amount and Final Account.

After receiving this notice, the Project Manager shall proceed in accordance with
GCC Sub-clause 4.1 to agree or determine (i) whether and (if so) to what extent
the error could not reasonably have been discovered, and (i1) the matters
described in sub-paragraphs (a) and (b) above related to this extent.

The area of the works to be occupied by the Contractor, any restriction on the
area and the limit of access or exit will be pointed out to the Contractor by the
Project Manager on handing over of the Site.

The Contractor must have the positions of services and structures on the
drawings as confirmed by the Project Manager. The location of existing services
and structures are shown at their approximate positions on the Drawings.
However, it is the responsibility of the Contractor to find the exact position of
existing services.

Possession of the | The possession of site shall be seven (7) days after signing of the Contract.

Site The Sign Board shall be erected by the Contractor as per the drawings, 14 days

GCC20 after the date of site handover to contractor, at the site to be determined by the
Project Manager.

Procedure for No Adjudicator shall be appointed under the contract and arbitration shall not

Disputes apply. If any dispute arises between the Employer and the Contractor in

GCC 24 connection with or arising out of the Contract, the parties shall seek to resolve

any such dispute by amicable agreement. If the parties fail to resolve such dispute
by amicable agreement, within 14 days after one party has notified the other in
writing of the dispute, then the dispute shall be referred to court by either party.

B. TIME CONTROL

Program The Contractor shall submit for approval a Program for the Works within seven
(7) days from the date of the site handover.
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GCC Clause

Special Conditions

Reference
GCC25.1
GCC 253 The period between Program updates is thirty (30) calendar days or unless
therwise instructed by the Project Manager. A penalty fee of N$5,000.00
P tes | ¢
rogram Updates (excl. VAT) will be deducted from the next payment certificate of the
Contractor for late submission of an updated program.
Defects Liability The Defects Liability Period is twelve (12) months from the practical
Period completion date.
GCC33.1
C. COST CONTROL
Payment Interim Payment Certificates shall be submitted for works completed, and the
Certificates Project Manager shall certify the amount to be paid to the Contractor.
GCC39.1
Payments The amount certified by the Project Manager shall be paid in full within thirty
GCC 40 (30) days of receipt by the Employer of a Tax invoice and Progress Report by the

Contractor, supported by the certified payment certificate/voucher.

Adverse weather
Conditions

GCC 41.1 (1)

Adverse weather conditions will be determined at each occurrence and will be
confirmed within twenty-four (24) hours of occurrence with the Project Manager.

The meaning of “adverse weather conditions” will be deemed to be the weather
which is not only extreme or severe but exceeding that which, on evidence of
past years, could be reasonably not have been expected.

The Contractor is expected to always have a rain gauge on site during the
duration of Contract. In the case of excessive rain, readings will be compared
with the local meteorological data for verification.

The Contractor is, in addition to the above, to make allowance for normal
vagaries of the weather (e.g. rainfall, wind, etc.) in his program of works.

Price Adjustment
GCC 44

The Contract is not subject to price adjustment. The Bidder must therefore allow
for any future escalations in pricing.

Retention The portion to be retained from each payment is 10% of the value of the Works

GCC 45 and Materials.
Half of the retention money will be released upon issuing of a Practical
Completion Certificate to the Contractor, and the remaining half shall be released
after the Defects Liability Period, subject to the Contractor making good all
defects as approved by the Project Manager, and upon being issued a Defects
Liability Certificate/Completion Certificate.

Liquidated The liquidated damages for the whole of the Works are 0.2% of Contract

Damages Amount per calendar day. The maximum amount of liquidated damages for the

GCC 46 whole of the Works is 6% of the Contract Amount.

Bonus Bonus payments are not applicable under this Contract.

GCC 47

Advance Payment | Advance payments are not applicable under this Contract.

GCC 48.1

Performance The successful bidder shall submit a Performance Security/ Bank Guarantee of at

Security least 10% of the contract amount within seven (7) days after acceptance of the

offer and before signing the contract, as per the format contained in Form 7 of
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GCC Clause
Reference

Special Conditions

GCC49.1

this document. Failure to submit the performance guarantee within the stipulated
time may result in forfeiture of the bid security and the award will be given to the
next-ranked bidder.

Dayworks
GCC 50

(1) For work of a minor or incidental nature, the Project Manager may
instruct that a variation shall be executed on a dayworks basis. The work
shall then be valued in accordance with the rates tendered for Dayworks,
and the following procedure shall apply:

(i1))  Project Manager shall instruct the required work to the Contractor in
writing.

(iii)  Before ordering any goods for the work, the Contractor shall submit
quotations, or as agreed with the Project Manager. When applying
payment, the Contractor shall submit invoices, vouchers and accounts or
receipts for any goods.

(iv) The Contractor shall then deliver each day to the Project Manager
accurate statements in duplicate which shall include the following details
of the resources used in executing the previous day’s work:

(a) the names, occupations and time of Contractor’s personnel

(b) the identification, type and time of Contactor’s equipment and
temporary works

(c) the quantities and types of plant and materials used

(v) One copy of each statement will, if correct or when agreed, be signed by
the Project Manager and returned to the Contractor. The Contractor shall
then submit priced statements of these resources to the Project Manager,
prior to their inclusion in the next Payment Certificates.

D. FINISHING THE CONTRACT

Operating and
Maintenance
Manuals

GCC 56

“As built” drawings/records, as agreed with the Project Manager, are required,
and shall be submitted within a period of 14 calendar days after practical
completion date by the Contractor to the Project Manager for approval.

As-Built drawings shall be submitted by the contractor in three (3) copies of Al
paper size (laminated on both sides), as well as the georeferenced CAD file to be
provided to the Project Manager.

Failure by Contractor to submit “As built” drawings within the stipulated period
means that the Contractor’s invoice/claim at practical completion will not be
paid, and the Completion Certificate will not be issued to the Contractor until
“As built” drawings are submitted.

And if the Contractor submits the “As built” drawings after 14 days, a penalty of
5% of remaining amount per day shall automatically apply.

Payment upon
Termination

GCC59.1

The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works is 10%.
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FORM 10
QUOTATION CHECKLIST

Procurement Reference No: W/RFQ/OTRC-07/2025/2026

This Checklist provides a list of some documents required from the bidders, and it shall be completed by
the bidder by means of a tick symbol in the appropriate box.

Not

Description Attached Attached

Original bid document issued by the Otjozondjupa Regional Council

Quotation letter

Priced Bill of Quantities

Specification and Compliance Sheet

Founding Statement or Company Registration Certificate

Good Standing Tax Certificate

Good Standing Social Security Tax Certificate

Affirmative Action Compliance Certificate, proof from Employment Equity
Commissioner that bidder is not a relevant employer, or exemption issued in

terms of Section 42 of the Affirmative Action Act, 1998

Bid Securing Declaration

Written Undertaking in terms of Section 138 of the Labour Act, 2015

Other required documents such as qualifications, Identity, and CVs of
bidder/owner and key proposed personnel; equipment ownership proof or hire
letter if applicable; proof of experiences; bidding forms and any other
attachments as deemed appropriate or required in the bidding document.

Disclaimer: The list defined above is meant to assist the Bidder in submitting the relevant documents and
shall not be a ground for the bidder to justify its non-submission of major documents for its quotation to
be responsive. The onus remains on the Bidder to ascertain that it has submitted all the documents that
have been requested and are needed for its submission to be complete and responsive.
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