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Otjozondjupa Regional Council  
 
 

Tel: 067-303702         P.O. Box 1682 
Fax: 067-302760         Otjiwarongo,  
                                            Namibia 

 
REQUEST FOR QUOTATIONS FOR WORKS: 

 

CONSTRUCTION OF WATER RETICULATION (PHASE 1) IN 
TSUMKWE SETTLEMENT 

  

Procurement Reference No: W/RFQ/OTRC-05/2025/2026 
 

Issued on:     14 August 2025 
Compulsory Site Visit:   27 August 2025 at 11h00 a.m. in Tsumkwe Settlement 
Closing Date & Time:   04 September 2025 at 10h00 a.m. 
Cost:      N$0.00 (Not for Sale) 

 

NAME OF BIDDER  
 

POSTAL ADDRESS OF BIDDER  

CONTACT NUMBERS OF BIDDER  
 

EMAIL ADDRESS OF BIDDER  
 

AUTHORISED REPRESENTATIVE 
OF BIDDER 
(Attach letter / power of attorney) 

 
 

VAT REGISTRATION NO.  

TOTAL BID PRICE EXCLUDING 
VAT (N$)  

TOTAL BID PRICE INCLUDING 
VAT (N$)  

SIGNATURE OF BIDDER  
 

 
INFORMATION TO THE BIDDERS:  

Bidders shall enclose TWO Bidding documents (clearly marked as “ORIGINAL” and “COPY”) with all supporting 
documents in a single sealed envelope, with the Procurement Reference Number: W/RFQ/OTRC-05/2025/2026. 

The envelopes shall bear the Bidder’s name and address, to be deposited in the Bid Box at the Otjozondjupa 
Regional Council, 22 Henk Willems Street, Otjiwarongo, on or before 04 September 2025 at 10h00. 
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SECTION I: INSTRUCTIONS TO BIDDERS (ITB) 
 

1. Rights of Public Entity  
 The Otjozondjupa Regional Council reserves the right: 
 (a) to accept or reject any quotation or to cancel the quotation process and reject all quotations 
  at any time prior to contract award.  
 

2. Preparation of Quotations 
You are requested to quote for the works mentioned in Section III, by completing, signing and 
returning: 
(a) the Quotation Letter in Section II with its annexure for Bid Securing Declaration;  
(b) the Priced Bill of Quantities in Section IV;  
(c) the Specifications and Compliance Sheet in Section V; 
(d) the original Site Visit Attendance Certificate to prove Bidder’s attendance; 
(e) any other attachment as deemed appropriate. 

 
You are advised to carefully read the complete Request for Quotations document, including the 
Special Conditions of Contract in Section VII, before preparing your Quotation. 
 

3. Compulsory Site Visit 
Bidders are required to attend the compulsory site visit in order to understand the scope of work 
better and familiarise themselves with the site. The Compulsory site visit shall take place as 
scheduled below: 
Date:  27 August 2025 
Time:  11h00 a.m 
Place:  Tsumkwe Settlement, Otjozondjupa Region (the venue is Tsumkwe Settlement Office, 
which is defined by: Latitude: -19.600890° and Longitude: 20.502227°). 

 The Bidders shall make sure that they sign/register their attendances in the Attendance Register to 
 be provided on the site by the Employer/Client’s representative, before leaving the site. 
 The Original Site Visit Attendance Certificates to prove Bidder’s attendance shall be issued to the 
 Bidders on the site immediately after the attendance registration. 

 
4. Validity of Quotations 

The quotation validity period shall be one hundred and eighty (180) calendar days from the date of 
bid submission deadline. 

 
5. Bid Securing Declaration  

Bidders are required to submit a Bid Securing Declaration for this procurement process. 
 

6. Works Completion Period 
The completion period for works shall be one hundred and twenty (120) calendar days after the 
date of site handover. Deviation in completion period shall be considered only if such deviation is 
reasonable and approved by the Otjozondjupa Regional Council. 
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7. Sealing and Marking of Quotations 
 Bids (original & copy) should be sealed in a single envelope, clearly marked with the Procurement 

Reference Number and Description of the project, addressed to the Otjozondjupa Regional 
Council with the Bidder’s name and address at the back of the envelope. 

 
8. Submission of Quotations 
 Quotations should be deposited in the Bid Box located at the Otjozondjupa Regional Council, 22 

Henk Willems Street, Otjiwarongo, on or before 04 September 2025 at 10h00. Quotations by post 
or hand delivered should reach the Otjozondjupa Regional Council, 22 Henk Willems Street, 
Otjiwarongo by the same date and time at latest. Late quotations will be rejected. Quotations 
received by e-mail will not be considered. 
 

9. Opening of Quotations 
 Quotations will be opened internally by the Otjozondjupa Regional Council immediately after the 

closing time referred to in ITB 8 above. A record of the Quotation Opening stating the name of the 
bidders, the amount quoted, the presence or absence of a Bid Securing Declaration will be posted 
on the website of the Otjozondjupa Regional Council (https://otjozondjuparc.gov.na) and available 
to any bidder on request within three working days of the Opening. 

   
10. Evaluation of Quotations 

 This section contains criteria that the Otjozondjupa Regional Council shall use to evaluate the 
quotations in compliance with the provided Specifications, Drawings, and Bill of Quantities.  

 The Employer reserves the right to check the information provided by the bidders. In the event 
that the bidder supplied wrong information, the Employer reserves the right to reject the quotation. 

 The Request for Quotations will be evaluated in terms of 5 stages: Mandatory Documents / 
Eligibility Criteria; Technical Evaluation; Range of Bid; Financial Evaluation; and Final Bid 
Scores & Award of Contract. Non–compliance will result in disqualification of the bid. 

 
10.1. Stage 1 - Mandatory Documents / Eligibility Criteria 
Table 1 below illustrates all the mandatory documentation that needs to be attached to the bid.  
The bidders are required to meet the requirements for each item listed in the table below. 
Failure to adhere to all the requirements in Table 1 below will lead to automatic disqualification. 

Table 1: Preliminary Examination of Bids / Mandatory Documents 
Document YES NO 

Bidder has attached Original Site Visit Attendance Certificate to prove 
Bidder’s attendance to the compulsory site visit   

Bidder, including partnership has submitted only one bidding document   

• Bidder has duly completed the bidding document and all the bidding 
forms, and in English language. 
• Signed all pages where applicable, and initialled all pages of the 
bidding document and annexures. 

  

Original and all copies of the bid are written in indelible black ink only 
and signed by a person duly authorised to sign on behalf of the Bidder   

Submitted written statement by a power of attorney (or notary statement, 
etc.) proving that the person who signed the bid on behalf of the 
company/joint venture/consortium is duly authorised to do so.  
Take note: this requirement is not applicable to sole proprietors 

  

https://otjozondjuparc.gov.na/
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Submitted a valid certified copy of Certificate indicating SME Status. 
Take note: this requirement is only applicable to SMEs.   

Certified copy of the valid Founding Statement or Company 
Registration Certificate (indicating the stream of business in which the 
company is engaged and which shall be related to the procurement 
works), and issued by the Ministry of Industrialization, Trade and SME 
development or Business and Intellectual Property Authority (BIPA), 
certified by the Namibian Police 

  

Original valid or certified copy by the Namibian Police of Good 
Standing Tax Certificate   

Original valid or certified copy by the Namibian Police of Good 
Standing Social Security Tax Certificate, clearly indicating the correct 
procurement reference number for this project, which is: 
W/RFQ/OTRC-05/2025/2026 

  

Certified copy of valid Affirmative Action Compliance Certificate, 
proof from Employment Equity Commissioner that bidder is not a 
relevant employer, or exemption issued in terms of Section 42 of the 
Affirmative Action Act, 1998 

  

Submitted the duly filled, signed, stamped, and dated Bid Securing 
Declaration; and Written Undertaking in terms of Section 138 of the 
Labour Act, 2015 

  

Attached certified copies of Identification Documents (IDs) and 
Qualifications of owner(s) and proposed employees, certified by the 
Namibian Police 

  

Attached Curriculum Vitaes (CVs) of the bidder or owners, and the 
proposed employees   

Attached certified copies of valid Completion Certificates; Practical 
Completion Certificate; or reference letters from the Clients for similar 
work done in the past 

  

Submitted the Bank rating letter with C or better rating   
Bidder has attached the Letter of Intent for the provision of a 
Performance Guarantee of at least 10% of the bid amount from one of 
the following Commercial Banks: 

• First National Bank Namibia Ltd. 
• Standard Bank Namibia Ltd. 
• Nedbank Namibia Ltd. 
• Bank Windhoek 
• Trustco Bank Namibia Ltd. 
• Banco Atlantico (branch of foreign banking institution) 
• Bank BIC Namibia Ltd. 
• Letshego Bank Namibia Ltd. 

Note: the performance guarantee must state the guarantee amount or 
percentage, and this amount must be at least 10% of the bidder’s bid 
amount. 

  

Attached proof of ownership of the relevant equipment or a valid letter 
of intent from a reputable equipment hire firm that such equipment will 
be provided during the contract period. Relevant equipment are: 
hydraulic excavator Min. 26 tons; tipper truck Min. 10m³; Pick-up 
Truck; Concrete Mixer; and Plate compactor. 
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10.2. Stage 2 - Technical Evaluation 
Quotations will be evaluated on the basis of a maximum of 70% using the following Technical 
Criteria in order to get the Technical Score (TS). Note: 1 Mark = 1%. 

  

Criteria Scoring Max 
Marks 

Similar Experience Requirements 

Experience of similar 
work completed within the 
last 5 years (strictly; 
construction of water 
reticulation) 

5 Marks per valid Completion Certificate attached of 
construction of water reticulation works completed within 
the last 5 years, with the project value starting from 
N$500,000.00 and above 
 
Note: Reference letters and Completion Certificates must indicate the 
description of works, services provided, contract period (start to end), 
and contract amount. Only completed projects will be considered. 

10 

Experience in other civil 
work of similar nature 
completed within the last 5 
years. 

5 Marks for attaching valid Completion Certificate of other 
civil works such as sewer reticulation completed within the 
last 5 years, with the project value of atleast N$500,000.00 
and above 
 
Note: Reference letters and Completion Certificates must indicate the 
description of works, services provided, contract period (start to end), 
and contract amount. Only completed projects will be considered. 

5 

Team Competency Requirements 

Contract Manager 

1. With atleast 10 years of working experience as Contract 
Manager in the water reticulation projects and proof is 
attached = 5 Marks 

2. Registration as Civil Engineer with Engineering Council 
of Namibia and certified copy of Registration Certificate 
is attached = 5 Marks 

10 

Site Agent 

1. With atleast 5 years of working experience in water 
reticulation projects and proof is attached = 5 Marks 

2. Certified copy of Civil Engineering, Construction 
Management or any relevant qualification at NQF Level 
6 or Higher is attached = 5 Marks 

10 

Land Surveyor 

1. With atleast 5 years of working experience as Land 
Surveyor in similar civil work = 5 Marks 

2. Registration as Professional Land Surveyor or Technical 
Surveyor in Namibia and the certified copy of 
Registration Certificate is attached = 5 Marks 

10 

Foreman 

With atleast 3 years of working experience as Foreman in 
projects of similar size and complexity and the relevant 
qualification such as Civil Engineering/Construction 
Management at NQF Level 3 or Higher is attached = 5 
Marks 

5 

Plumber 

With atleast 3 years of working experience as plumber in 
projects of similar size and complexity, and qualification in 
Plumbing & Pipe Fitting at NQF Level 3 or Higher is 
attached = 5 Marks 

5 

Health and Safety Officer 

With atleast 5 years of working experience as Safety Officer 
in projects of similar size and complexity, and relevant 
qualification at NQF Level 3 or Higher is attached = 5 
Marks 

5 
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Plant Capacity Requirements 

Minimum plant equipment 
required 

10 Marks for attaching Proof of Ownership or Proof of 
Leasing/letter of intent to hire relevant equipment that 
include the following minimum:  
• Hydraulic excavator Min. 26 tons; 
• Plate Compactor; 
• Tipper truck Min. 10m³; 
• Pick-up Truck; 
• Concrete Mixer. 

10 

Total Technical Score (TS) = 70% 
Note: 1 Mark = 1 % 70% 

The minimum pass mark for the Technical Evaluation shall be 40% and only those quotations 
having scored the minimum pass mark shall be retained for financial evaluation etc. Bids having 
scored less than the pass mark shall not be evaluated further. 

 
10.3. Stage 3 - Range of Bid 

   At this stage, all Technically Responsive bids will be checked for arithmetic errors first by 
computing the completed pricing schedule/Bill of Quantities. Any errors will be recorded and 
corrected to determine the corrected bid amount. If the corrected bid amount differs from the 
bidder’s bid amount, then the bidder will be required to acknowledge the changes before the bid is 
evaluated further. 

   In addition, all Technically Responsive bids will be checked to determine whether they are within 
the acceptable bid range. Bids with the prices that fall within a range of 10% below or 5% above 
the Standard Benchmark Price, including provisional sums, contingencies, escalation, and VAT, 
will be considered for award. 

   Bid prices that fall outside of this acceptable range shall not be considered for award and such 
Quotations shall consequently not be evaluated in the next stages. 

 The Standard Benchmark Price is computed as follows: 
    
 A =  Employer’s Budget Amount 

 
 B =  T1 + T2 + … + Tn 

                    n 
 (where T is the corrected / arithmetic bid amount of the bidders) 

 
 Standard Benchmark Price   = A + B 

         2 
 

10.4. Stage 4 - Financial Evaluation 
Quotations will be evaluated on the basis of a maximum of 30% using the following formula to 
determine the Financial Score (FS) of each Quotation (Note: the lower the price, the higher the 
scores): 
Financial Score (FS) = Lowest Bid Price / Price of Quotation under consideration × 30%   
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10.5. Stage 5 - Final Bid Scores & Award of Contract 
 
Two Step Evaluation Process considering both Technical and Financial scores will then follow, 
whereby the Technical Score and the Financial Score of each Quotation will be added together to 
determine the Total Bid Scores for each Bid, as follow: 
 
Total Bid Score of each bid = Technical Score of each bid + Financial Score of each bid 
 
Finally, the bidder scoring the highest percentage (after adding both Technical and Financial 
scores) shall be the Bidder that has submitted the lowest evaluated substantially responsive 
quotation and qualified to perform the works, and shall be selected for award of contract. In the 
case where another section of this bidding document contradicts an item in the following 
evaluation criteria, the evaluation criteria shall hold preference. 

 
11. Technical Compliance 

The Specifications and Compliance Sheet details the minimum specifications of the works to be 
carried out. The specifications have to be met, but no credit will be given for exceeding the 
specifications. 
 

12. Prices and Currency of Payment 
  Prices for the execution of works shall be fixed in Namibian Dollars (N$) as quoted. 
 Quotations shall cover all costs of labour, materials, equipment, overheads, profits and all 

associated costs for performing the works, and shall include all duties. The whole cost of 
performing the works shall be included in the items stated, and the cost of any incidental works 
shall be deemed to be included in the prices quoted. 

 
13. Margin of Preference 

The margins of preference and their application methodology are not applicable. 
 

14. Award of Contract 
 The Bidder having submitted the lowest evaluated substantially responsive quotation as per ITB 

10 above shall be selected for award of contract. Award of contract shall be by issue of a Purchase 
Order/Letter of Acceptance in accordance with terms and conditions contained in Section VI: 
Contract Agreement and General Conditions of Contract. 

 
15. Performance Security (Bank Guarantee) 

 The successful bidder shall submit a Performance Security/ Bank Guarantee of at least 10% of the 
contract amount within seven (7) days after acceptance of the offer and before signing the 
contract, as per the format contained in Form 7 of this document. Failure to submit the 
performance guarantee within the stipulated time may result in forfeiture of the bid security and 
the award will be given to the next-ranked bidder. 

 
16. Notification of Award and Debriefing 

 The Otjozondjupa Regional Council shall after award of contract promptly inform all unsuccessful 
bidders in writing of the name and contract amount of the successful bidder and post a notice of 
award on its website within 14 days. Furthermore, the Otjozondjupa Regional Council shall attend 
to all requests for debriefing made in writing within 7 days of the unsuccessful bidders being 
informed of the award.  
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FORM 1 
SECTION II: QUOTATION LETTER 

 (to be completed by Bidders) 
A signature and authorisation on this form will confirm that the terms and conditions of the RFQ prevail 
over any attachments. If your quotation is not authorised, it will be rejected. 
 

Quotation addressed to: Otjozondjupa Regional Council 
P.O. Box 1682, Otjiwarongo, Namibia 

Procurement Reference Number: W/RFQ/OTRC-05/2025/2026 

Subject matter of Procurement: Construction of Water Reticulation (Phase 1) in Tsumkwe 
Settlement 

 
We offer to execute the Works detailed in the Technical Specifications, Performance Requirements and 
Drawings, in accordance with the terms and conditions stated in your Request for Sealed Quotations 
referenced above.  
 
We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility criteria 
specified in ITB 1: Instructions to Bidders  
 
We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public 
Procurement Act during the procurement process and the execution of any resulting contract. 
 
We have read and understood the content of the Bid Securing Declaration (BSD) attached hereto and 
subscribe fully to the terms and conditions contained therein. We further understand that this subscription 
could lead forfeiture of the security amount / disqualification on the grounds mentioned in the BDS. 
 
The validity period of our Quotation is one hundred and eighty (180) calendar days from the date of 
the bid submission deadline. 
 
We confirm that the prices quoted in the Priced Bill of Quantities are fixed and firm and will not be 
subject to revision or variation, if we are awarded the contract prior to the expiry date of the quotation 
validity. 
 
Works will commence within seven (7) calendar days after signing the Contract. 
 
Works will be completed within one hundred and twenty (120) calendar days from the date of site 
handover to Contractor. 

Quotation Authorised by: 

Name of Bidder  
Company’s Address and Stamp 

Contact Person  

Name of Person Authorising the Quotation: Position: Signature: 

Date  Phone No./E-mail  
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FORM 2 
Appendix to Quotation Letter 

 
BID SECURING DECLARATION  

           (Section 45 of Act) 
               (Regulation 37(1) (b) and 37(5)) 

Date: _____________________________ 
  
Procurement Ref No.: W/RFQ/OTRC-05/2025/2026 
 
To:  Otjozondjupa Regional Council 
 P.O. Box 1682,  
 Otjiwarongo, Namibia 
 
I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding 
document the requirement for a declaration as an alternative form of bid security. 
 
I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event of: 
 
(a) a modification or withdrawal of a bid after the deadline for submission of bids during the 

period of validity; 
 
(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid; 
 
(c) failure to sign a procurement contract in accordance with the terms and conditions set forth  
(d) in the bidding document, should I/We* be successful bidder; or 
 
(e) failure to provide security for the performance of the procurement contract if required to do  
 so by the bidding document. 
 
I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the successful 
Bidder 
 
Signed: ________________________________________________________________________  
[insert signature of person whose name and capacity are shown] 
 
Capacity of_____________________________________________________________________  
[indicate legal capacity of person(s) signing the Bid Securing Declaration] 
 
Name: _________________________________________________________________________  
[insert complete name of person signing the Bid Securing Declaration] 
 
Duly authorised to sign the bid for and on behalf of [insert complete name of Bidder]: 
 
_______________________________________________________________________________ 
 
Dated on ____________ day of ______________________ 
[insert date of signing] 

 
Corporate Stamp here (if available): 
 

 
[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to the joint venture that 
submits the bid or a duly authorised assigned member/partner of that close corporation] 
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Republic of Namibia 
 

Ministry of Labour, Industrial Relations and Employment Creation  

 
Written undertaking in terms of section 138 of the Labour Act, 2015 and section 

50(2)(d) of the Public Procurement Act, 2015 
 

1. EMPLOYER’S DETAILS 
 
Company Trade Name: .……………………………………………………..……………………… 
 
Registration Number: .……………………………………………………………………..………… 
 
Vat Number: .…………………………………………………………………………...……………… 
 
Industry/Sector: .……………………………………………………………….……………………… 
 
Place of Business: .…………………………………………………………………………………… 
 
Physical Address: .……………………………………………………………….…………………… 
 
Tell No: .………………………………………………………………………………………………… 
 
Fax No: .………………………………………………………………………………………………… 
 
Email Address: .………………………………………………………………….…………………… 
 
Postal Address: .……………………………………………………………………………………… 
 
Full name of Owner/Accounting Officer: .…………………………………………………… 
 
.………………………………………………………………….………………………………………… 
 
Email Address: .……………………………………………………………………………………… 

 
 

FORM 3 



 
 

Page 12 of 44 
 

 
2. PROCUREMENT DETAILS 
 
Procurement Reference No: .…………………………………………………………………….…… 
 
Procurement Description: .………………………………………………………………………….… 
 
.…………………………………………………………………………………………………………..…… 
 
.………………………………………………………………………………………………………..……… 
 
Anticipated Contract Duration: .……………………………………………….…………………… 
 
Location where work will be done, good/services will be delivered:  
 
.………………………………………………………………………………………………….…………… 
 
3. UNDERTAKING 
 
I .…………………………………………………………………… [insert full name], owner/representative   
 
of .……………………………………………………………………………………… [insert full name of company]  
 
hereby undertake in writing that my company will at all relevant times comply fully with 
the relevant provisions of the Labour Act and the Terms and Conditions of Collective 
Agreements as applicable.  
 
I am fully aware that failure to abide to such shall lead to the action as stipulated in section 
138 of the Labour Act, 2007, which include but not limited to the cancellation of the 
contract/licence/grant/permit or concession.  
 
Signature: .…………………..………………... 

 
Date: .…………………..……………………..… 
 
 
Seal: .…………………..……………...………… 

 
 

Please take note: 
1. A labour inspector may conduct unannounced inspections to assess the level of compliance 
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the employees rendering service(s) in relations to the 

goods and services being procured under this contract.  
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FORM 4 
 

PROJECTS OF SIMILAR NATURE COMPLETED IN THE PAST 5 YEARS 
 
Bidder should complete this form by starting with the most recent projects of similar nature completed, which 
is construction of water reticulation, sewer reticulation, etc. 
 

CONTRACT NAME 

NAME OF CLIENT  
AND  

CONTACT DETAILS 
OF REFERENCE 

TYPE OF WORK 
PERFORMED 

CONTRACT 
AMOUNT 

(N$) 

1     

2     

3     

4     

5     

 
Note: No points will be given in bid evaluation where copies of valid completion certificate and/or defects 
liability certificates are not attached. Bidders will be penalised for failing to provide names and contact details 
of contactable client’s references. 
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FORM 5 
 

KEY PERSONNEL PROPOSED 
 

POSITION 
NAME  
AND 

SURNAME 

YEARS OF 
EXPERIENCE IN 

CIVIL WORK 

YEARS OF 
EXPERIENCE 
IN PROPOSED 

POSITION 

1     

2     

3     

4     

5     

6     

7     

8     

 
Note: A bidder will be disqualified where the Curriculum Vitae (CV), as well as certified copies of valid 
qualifications, training certificates and IDs of all the proposed personnel are not attached. 
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FORM 6 
 

VEHICLES, PLANT AND EQUIPMENT AVAILABLE FOR CONTRACT 
 
Bidders must provide proof of ownership of equipment. If any equipment is not owned by the bidder, the 
bidder must attach a valid letter of intent from a reputable equipment hire firm that such equipment will be 
provided during the contract period. Employer reserves the right to validate any information submitted. 
 

TYPE OF  
VEHICLE / EQUIPMENT 

MAKE  
AND 

REGISTRATION 
NUMBER 

CONDITION OF 
EQUIPMENT 

(NEW/GOOD/POOR) 
OWNED / LEASED 

1     

2     

3     

4     

5     

6     

7     

8     

 
Note:  
For the equipment owned, no points will be given where certified copies of valid registration certificates or 
license discs are not attached. Such documents will only be considered if registration is in the name of the 
bidder or owner(s). 
 
For the equipment to be leased, no points will be given where the proof / letter of intent to hire relevant 
equipment for this contract period is not attached. 
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FORM 7 
 

PERFORMANCE SECURITY (BANK GUARANTEE) 
 

 
[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 
instructions indicated]   
 
Date: [insert date (as day, month, and year) of Bid Submission] 
 
Procurement Reference No. and title: [insert no. and title of bidding process] 
 
Bank’s Branch or Office: [insert complete name of Guarantor]  
 
Beneficiary: [insert complete name of Purchaser] 
 
PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 
 
We have been informed that [insert complete name of Supplier] (hereinafter called "the Supplier") has 
entered into Contract No. [insert number] dated [insert day and month], [insert year] with you, for 
the supply of [description of goods and related services] (hereinafter called "the Contract").  
 
Furthermore, we understand that, according to the conditions of the Contract, a Performance 
Guarantee is required. 
 
At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s) not exceeding 
[insert amount(s1) in figures and words] upon receipt by us of your first demand in writing declaring 
the Supplier to be in default under the Contract, without cavil or argument, or your needing to prove 
or to show grounds or reasons for your demand or the sum specified therein. 
 
This Guarantee shall expire no later than the [insert number] day of [insert month] [insert year],2 and 
any demand for payment under it must be received by us at this office on or before that date. 
 

 
...................................................Bank’s seal and authorized signature(s)....................................... 
 
 
 
 
 

                                                 
1  The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in the currency of the 

Contract. 
 
2  Dates established in accordance with Clause 18.4 of the General Conditions of Contract (“GCC”), taking into account 

any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to be secured by a partial Performance 
Guarantee. The Purchaser should note that in the event of an extension of the time to perform the Contract, the Purchaser 
would need to request an extension of this Guarantee from the Bank.  Such request must be in writing and must be made 
prior to the expiration date established in the Guarantee. In preparing this Guarantee, the Purchaser might consider 
adding the following text to the Form, at the end of the penultimate paragraph:  “We agree to a one-time extension of this 
Guarantee for a period not to exceed [six months] [one year], in response to the Purchaser’s written request for such 
extension, such request to be presented to us before the expiry of the Guarantee.”  
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SECTION III: TECHNICAL SPECIFICATIONS, PERFORMANCE 
REQUIREMENTS AND DRAWINGS 
 
This section covers the Employer’s requirements in terms of the scope of works, project specifications, 
including the general description of the site, circumstances and facilities available, and the construction 
drawings and other requirements to be met by the Contractor. 
 
1. Scope of Works 
 
1.1. The works to be performed refer to the construction of the services infrastructure, particularly 

 water reticulation network Phase 1 in Tsumkwe Settlement as indicated on the drawings forming 
 part of this contract. 

1.2. Establishment of the Contractor’s site camp, ablution facilities 
1.3. Construction of the signboard 
1.4. Setting out of the works by the Contractor as per the drawings. 
2. Site clearing (removal of trees, excavated rocks, and unwanted materials and disposal to the 

 designated site). 
2.1. Protection of existing overhead and underground services and structural elements on the site for 

 the duration of the contract, and the repair of any elements, damaged by the contractor at the 
 expenses of the Contractor. 

2.2. Excavation of pipe trenches 
2.3. Connection of  new line to the existing water main. 
2.4. Supply, handle, bed, lay, test and disinfect main and house connections’ pipes. 
2.5. Supply, testing and construction of valves, and fire hydrants. 
2.6. Defects correction and site de-establishment 
2.7. All works shall be constructed sufficiently to the standard as determined by the Project Manager 

and as shown on the Bill of Quantities and drawings. 
2.8. This scope of works does not limit the amount of work to be carried out by the Contractor under 

 this contract. The approximate quantities of work to be carried out may however increase or 
 decrease to an extent. 

 
3. Specifications 
 
i) The Specifications comprise of three parts:  
 Part 1 – Project Specifications to be met by the Contractor & Description of the site & facilities 
 Part 2 - Standard Specifications applicable to this contract 
 Part 3 – Project Drawings 

 
ii) These Specifications shall be deemed to be part of the Contract Documents.  
iii) Should any requirement of any portion of the Project Specifications conflict with any requirement of 

the Standard Specifications, the requirement of the Project Specifications shall take precedence and 
shall govern. 

 
3.1. PART 1: PROJECT SPECIFICATIONS TO BE MET BY THE CONTRACTOR &  

      DESCRIPTION OF THE SITE & FACILITIES 
 

3.1.1. Description of the Site & Facilities Available 
The site planned for construction of water reticulation is located in Tsumkwe Settlement, with altitude 
ranging from 1152m – 1154m above sea level, and a rocky terrain. The planned water reticulation line 
will connect to the existing water main on site to provide water service to the community. Sewer 
reticulation services is minimal, and electricity may be taken from a suitably situated supply points on 
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site. The Contractor shall make his own arrangements for the supply of water, sewer, telecommunications 
and power services required by him for the execution of the works, and which shall be to his own costs. 
The Contractor will be held responsible for any damages to the existing structural elements and services 
on the site for the duration of the contract.  
Bidders shall acquaint themselves fully with the site and its soil conditions before completing the bidding 
document. 

 
Other Requirements to be met by the Contractor 
 
3.1.2. Site Camp & Living Accommodation 
The area to be used for the possible establishment of the site camp will be identified to the Contractor 
during the site handover meeting. 
All existing structural elements, cables, pipelines, and any other services within or near the site camp 
shall be protected at the Contractor’s expense to the satisfaction of the Project Manager. 
The site camp shall be properly fenced off and have a swing gate, to the satisfaction of the Project 
Manager. 
No fireplace in the camp shall be located within 25 metres from a fuel storage area, nor shall any open 
fire be permitted unless made in a drum or similar container. 
No informal settlement shall be allowed to be established at or near the site camp. 
The Contractor shall provide his rate in the bill of quantities, for the living accommodation costs for his 
employees for the duration of the project. 
The contractor shall be responsible for the collection and removal of refuse from the site camp and 
working areas. No domestic animals shall be allowed in the camp, and no undue interference with the free 
movement of animals and birds will be allowed. 
 
3.1.3. Office Facilities 
Site office will not be required. However, the Contractor must provide adequate office facilities to ensure 
the smooth running of the works. A site diary in A4 paper size shall be provided and kept by the 
Contractor, and all major activities, events and achievements shall be recorded in the site diary on a daily 
basis by the Foreman. A site instruction book shall also be kept on site at all times. 
 
3.1.4. Sanitary Facilities 
The Contractor shall provide and maintain adequate and proper ablution and latrine facilities for his site 
personnel. Adequate toilet facilities must be constructed within 200 m of the work area. 
Latrines shall be effectively screened from view and maintained in a clean and sanitary condition. The 
Contractor shall make all the necessary arrangements for the regular removal and emptying of the sanitary 
pails at his own cost. If at any time the contractor fails to observe the previously mentioned conditions 
and after being notified by the Project Manager, fails to rectify conditions, the Project Manager shall have 
the right to order such materials and appoint any workers as may be seen necessary to maintain the 
sanitary facilities as set out above. All related costs will be for the contractor’s account. 
 
3.1.5. Laboratory Facilities and Testing 
The Contractor will not be required to have a testing laboratory on site. A recognised testing laboratory 
will be appointed by the contractor to carry out all control tests as required by the Project Specifications.  
The contractor shall make use of a laboratory approved by the Project Manager to have the required 
process control tests carried out. The types of tests required and the frequency is set out in SABS 1200. 
The Contractor shall liaise with the Project Manager on the testing procedures that are to be followed. 
The Contractor should provide the rate for the required testing in his bidding document. Any control 
testing ordered by the Project Manager will be carried out using the provisional sum that has been 
provided in the Bill of Quantities. No additional payments will be made towards the testing of work. 
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3.1.6. Construction Programme 
A construction program shall be provided by the Contractor in an approved format to the Project 
Manager. The Project Manager shall have the right to demand an updated programme in the event of 
deviations from the approved program. 
 
3.1.7. Security and Safety on Site 
It shall be the responsibility of the Contractor to control access to the site during the execution of the 
Contract to prevent any unauthorised persons from entering the site. The Contractor may provide security 
guards for this Contract as he deems fit. The contractor shall at all times observe proper and adequate 
safety precautions on site, as per SANS 1200 A, Clause 5.7. The Contractor shall appoint a Site Safety 
Officer as well as an assistant for him and their names shall be forwarded to the Project Manager in 
writing before any work may commence. The Site Safety Officer shall legally be responsible for all safety 
on site. No work may be executed on site if neither of these two persons are on site. The Contractor will 
be responsible for the safety of his personnel, equipment, and public in general at all times. All laws, 
rules, and regulations including the Machinery and Occupational Safety Act shall be strictly followed in 
this regard and all the necessary precautions and measures shall be taken to ensure the safety of the 
general public. 
 
3.1.8. Survey Beacons, Benchmarks and Reference Points 
At the start of the project, the Contractor will receive a drawing indicating the coordinates of all water 
nodes for the water reticulation network to be constructed. The Contractor is responsible for the setting 
out of the works, and also to inform the Project Manager of any missing points, prior to starting with 
construction. The Contractor shall have two weeks after site handover date to verify the information. 
Should the Contractor not inform the Project Manager of any missing points during the two weeks’ 
period, the Project Manager will accept that the supplied information is correct. The works shall be set out 
by a qualified surveyor, and the costs involved for the setting out of the works shall be included in the bill 
of quantities by the Contractor. The Contractor shall also ensure that no survey beacons, erf pegs, and 
bench marks are covered up or disturbed. 
After the completion of the Construction and prior to the issue of the practical completion certificate, the 
Contractor will supply a Land Surveyor’s Certificate, certifying that all pegs have been checked and re-
established where necessary. The cost of such a survey will also be for the account of the Contractor. 
The Contractor must take into account that the erf pegs along the road servitudes and along sewer and 
water lines could and most probably will be damaged, disturbed or removed during normal construction 
processes and it will be for the Contractor’s account to replace and certify such erf pegs as set out above. 
 
3.1.9. Existing Services 
Well in advance of construction and before commencing any operation whatsoever on a section of the 
Works, the Contractor shall acquaint himself with the position of all the existing services within that 
section, before any excavation or other work likely, to affect the existing services are commenced. The 
Contractor will be held responsible for damages to the existing services and structures within the area of 
the works; all necessary measures must be taken to protect them at his cost. Any damage caused by, or 
arising out of the Contractor’s operations shall be made good at his own expense. Note must be taken that 
the provision by the Employer of any drawings or other information indicating the position of any 
existing services shall in no way relieve the Contractor for his obligations. The positions of existing 
services shown on the drawings are approximate and the Contractor must ascertain the true position and 
depth thereof. The contractor must provide his rate for protection of existing services and structures in the 
bill of quantities. No additional payment will be made for the provision of protective measures, co-
operation with and providing access to authorities concerned, delay to the construction arising from 
moving or protecting services, or claims arising from damage to or relocation of existing services.  
 
3.1.10. Natural Vegetation 
Only those trees and shrubs directly affected by the works, located in 1 metre from each side of the 
planned waterline may be cut down and stumped. The natural vegetation, grassing and other plants shall 
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not be disturbed other than in areas where it is essential for the execution of the work, or where directed 
by the Project Manager. 
 
3.1.11. Contract Signboard 
One contract Sign Board is required to be erected for this contract, as per the drawing to be issued to the 
Contractor. The Sign Board shall be erected to the standards of the Association of Consulting Engineers 
of Namibia (ACEN), or as agreed, and at the site to be determined by the Project Manager. 
 
3.1.12. Construction Materials 
Materials required for construction of the water reticulation network shall be obtained from the 
commercial sources. Acceptance test of the in-situ materials will be done after construction and 
compaction of the base layers have been completed. Should the material fail the acceptance tests, it will 
be removed on the Contractor’s account and no additional payment will be made in this regard. The 
Contractor shall make provision in his rates to include the supply or hauling of all required materials to 
the site. 
 
3.1.13. Blasting 
The Contractor shall appoint applicable blaster (if required) as per the required regulations set out in the 
Explosive Act No.26 of 1956, Section 30 for trenching purposes. The Contractor will indemnify the 
Employer from any damages to any property by any blasting to be done by the blaster appointed by him. 
In all cases, the requirements of the applicable blasting regulations in Namibia will comply with the 
Government regulations and to the Government Inspector of Explosives. The Contractor shall comply 
with the blasting specifications as set out in SANS 1200DA, clause 5.1.1.3. No blasting will be permitted 
within 10 metres of any structure, pipeline or service unless the Contractor can satisfy the Employer that 
his proposed blasting methods and controls are such that no damage will be caused to the adjoining 
structure, pipeline or service. 
 
3.1.14. Cut to Fill Material, In-situ Materials 
The Contractor may use the materials obtained on site for the construction of fill and selected layer works 
if it complies with the prescribed material specifications, and upon the instruction of the Project Manager. 
Shortage fill material shall be supplemented by nearby borrow pits and/or commercial sources. The 
Contractor must make provision in his rates for the loading, hauling, temporary stockpiling and breaking 
down of the material. It would be the Contractor’s responsibility to ensure that the quality of the 
completed layer works is in accordance with the specification. 
 
3.1.15. Safeguarding of Excavations 
The responsibility of safeguarding of excavations lies entirely with the Contractor. Excavations of 
trenches along public roads, affects the operation or safety of the public, traffic and access to properties, 
the contractor shall comply with the specifications as set out in SANS 1200 DB, clause 5.1.3. In addition 
to SANS 1200 DB, clause 5.1.3(b), written notices shall be in English, as well as in the local language(s) 
spoken in the area in which the site is located. 
 
3.1.16. Trenches 
The responsibility of safeguarding excavations lies entirely with the Contractor. No trenches may be left 
open during the Contractor’s Holidays. The Contractor shall protect the public against dangerous on-site 
conditions such as open trench excavations, manholes etc. The Contractor shall ensure safe movement of 
pedestrians and vehicles, as well as access at all times especially at night. The Contractor should therefore 
identify and safeguard potential hazards before the end of each working day especially on weekends. 
 
3.1.17. Dewatering 
In the event of storm water or ground water seepage during excavations, the Contractor shall remove 
water which accumulates in excavations during the progress of work so that all work can be done in the 
dry, unless otherwise approved by the Project Manager. Keep excavated areas free from water while 
underground utilities or structures are constructed, while concrete is setting and until backfill or elements 
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of the structure have been placed to sufficient height to anchor the work against possible leakage or 
buoyant uplift forces. It is the responsibility of the Contractor to deal with surface and subsurface water 
flooded in trenches. Therefore, the costs of dewatering the trenches and ground holes shall be included in 
the unit rate for excavation by the Contractor, as there is no provision made for separate payment for 
dealing with water in trench excavations. 
The Quality Control, Execution and Discharge of ground water shall be addressed as follows: 
(a) Quality control: all dewatering operations shall be adequate to assure the integrity of the finished 
project and shall be the responsibility of the Contractor. 
(b) Execution: (i) The Contractor shall provide all equipment necessary for dewatering. The Contractor 
shall have on hand, at all times, sufficient pumping equipment and machinery in good working conditions 
and shall have available, at all times, competent workers for the operation of pumping equipment. 
Adequate standby equipment shall be kept available at all times to ensure efficient dewatering and 
maintenance of dewatering operation during power failure. 
(ii) The Contractor shall maintain the water level below the bottom of excavation in all work areas where 
groundwater or storm water occurs during excavation, construction, backfilling, and up to acceptance. 
(c) Discharge: the Contractor shall dispose of water from the work in a suitable manner without damage 
to the environment or adjacent property. The Contractor shall be responsible for obtaining any 
permits/approval that may be necessary to dispose of water. 
 
3.1.18. Restoring of Surfaces 
All rubbish, tools, plant, and material must be removed immediately from each section of the work as 
soon as it is completed. Each completed section of the work is to be left in a neat, tidy, and orderly state 
to the satisfaction of the Project Manager. The Contractor will be held responsible for all damage to 
existing surfaces, kerbs and channels outside the specified excavation dimensions, and the work has to be 
restored at his own expense to the satisfaction of the Project Manager. 
 
3.1.19. Disruption of Existing Services 
Any work requiring the disruption of an existing service shall be carried out as quickly as possible. The 
estimated time and date required for such work shall be presented beforehand to the Project Manager for 
his approval. 
 
3.1.20. Site Supervision 
The Contractor shall ensure that sufficient supervisory staff, the required transport, instruments, 
equipment, and tools are available to control works on site. All construction activities shall be executed 
and supervised by suitably qualified and experienced personnel, as indicated in this bidding document 
(Form 5). 
 
3.1.21. Quality Control 
An acceptable Quality Assurance (QA) system by the Project Manager shall be implemented. The 
Contractor will be required to follow the procedures set by the QA system. Failure to do so will result in 
the rejection of work constructed in non-compliance with the approved QA system. All rates are to 
include costs for testing or verification required to prove Contractor’s compliance with the required 
quality. The Quality assurance check list below shall be used as a minimum guideline: 
(i) Excavations shall be as per the dimensions specified on the drawings and bill of quantities 

(testing/verification type: visual inspection and measuring); 
(ii) Bedding material: selected granular material shall be as described under item 3.1 of SANS 1200 LB, 

while selected fill material shall be as described under item 3.2 of SANS 1200 LB 
(testing/verification type: visual inspection); 

(iii) Compaction (bedding & backfilling): trenches shall be backfilled in layers of thickness (after 
compaction) not exceeding 150mm, and the material shall be compacted to 95% of modified 
AASHTO maximum density, of which minimum three (3) tests are required per request 
(testing/verification: visual inspection, laboratory DCP Tests, Troxler testing); 

(iv) Water pipes: to be clean and laid straight with no visible deflections or depressions, and all lines 
between nodes and structures are to be tested (testing/verification type: mirror test). 
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(v) Concrete structures: to be constructed as per the construction drawings with the concrete strength 
defined in the specifications (testing/verification type: Concrete Compressive Strength test, Water-
tightness test) 

 
3.1.22. Disposal of Excess or Spoil Material and Waste & Site De-establishment 
Any excess, unwanted rubble and unsuitable materials and waste shall be removed from site and be 
dumped only at the dumpsite or at an approved disposal site arranged beforehand with the Project 
Manager. All material spoiled on site needs to be levelled according to the levels provided in the 
drawings or by the Project Manager. Good quality surplus material obtained from onsite excavations and 
not used as selected fill upon instruction to do so can be spread on site upon approval of the Project 
Manager. All costs related to the disposal of unwanted rubble and waste, as well as the removal of 
Contractor’s camp at project completion (site de-establishment) shall be deemed to be included in the Bill 
of Quantities. 
 
3.1.23. Labour Requirements and Safety of Workmen 
The works shall be carried out in accordance with the requirements of all relevant Government Acts and 
Regulations. The Contractor shall supply all site employees with appropriate safety gear in terms of the 
requirements of existing Labour Regulations. The Contractor shall train these employees in the correct 
and applicable use of the personal protective gear and enforce the use of such. The Contractor shall take 
precautions to ensure the safety of his employees and other persons on the site of the works. All 
precautions shall be taken to protect workmen from dangers whilst carrying out duties. Trenches shall in 
every way be kept safe for persons working therein. 
 
3.1.24. Maximising the Use of Labour 
Otjozondjupa Regional Council intends to contribute towards the reduction of unemployment in Namibia. 
In order to create employment opportunities, it is recommended that the Contractor shall optimise the use 
of labour, including local labourers where it is feasible, without unduly raising the cost of the contract. 
The Contractor shall make use of labour, instead of construction plant and equipment, wherever is 
reasonably possible. 
 
3.1.25. Dayworks 
Dayworks shall be applicable on the situations such as of unpredictable works, additional tasks such as 
removal of the rocks, and adjustment in project requirements. If dayworks is applicable to this contract, 
the Contractor shall tender the rates applicable to dayworks. The amount of daywork provided in the bill 
of quantities must be included in the “Sum of Bill of Quantities”. These rates are for the labour, materials, 
and equipment to be deemed necessary by the Project Manager. If applicable, the Dayworks rates in the 
Contractor’s Bid shall be used only when the Project Manager has given instructions in advance for 
additional work to be paid for in that way. All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager. Each completed form of the work done shall be 
verified and signed by the Project Manager. The Contractor shall only be paid for Dayworks subject to 
obtaining signed Dayworks forms. Hourly rates for transport and equipment shall apply to the actual 
number of hours for which the vehicles or equipment are required for a specific item of work, including 
travelling time if applicable. The cost of materials used and paid for by the Contractor, as authorised by 
the Project Manager, shall be reimbursed at net cost, exclusive of Value Added Tax (VAT), plus the 
percentage as tendered for the Contractor's overhead charges and profit. The Contractor shall maintain a 
hard cover duplicate book on site for the purposes of recording dayworks. The Contractor shall record the 
total time or quantities claimed under each relevant item of the Bill of Quantities and shall ensure that the 
total times or quantities claimed are agreed and signed by the Project Manager, and the Contractor or a 
duly representative on site. The Contractor shall not claim daywork for any work which the Project 
Manager has not agreed to in writing. 
 
3.1.26. Drawings 
All information in the possession of the Contractor that is required by the Project Manager such as the as-
built drawings must be submitted to the Project Manager before a certificate of completion is issued. Only 
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figured dimensions shall be used and drawings shall not be scaled unless required by the Project Manager. 
The drawings listed in these documents show generally the character and extent of the proposed works, 
but they shall not necessarily be held as describing all or every portion of the works to be executed. The 
Project Manager will provide the dimensions that may have been omitted from the drawings. Additional 
and detailed drawings if required shall be furnished by the Project Manager from time to time as the work 
proceeds and as required. 
 
3.1.27. Notices, Signs, Barricades and Advertisements 
The Contractor shall erect the necessary signs, notices and barricades for the duration of the contract to 
safeguard the works and public. Notices, signs and barricades as well as advertisements may only be used 
if approved by the Project Manager. The Contractor shall be responsible for the supply, erection and 
maintenance and removal of the road signage, and the costs of these shall be deemed to be included in the 
Contractor’s tendered rates. The Project Manager has the right to have any sign, notice or advertisement 
moved to another position, should they in any way prove to be unsatisfactory, inconvenient or dangerous 
to the general public. Such barricades shall be provided at the Contractor’s own expense. 
 
3.1.28. Information Supplied by Employer 
Certain information contained in these documents or provided separately by Otjozondjupa Regional 
Council is being offered in good faith. However, no guarantee can be given that all the information 
supplied is correct or representative. Errors may be part of the information, and the Contractor shall 
confirm with the Project Manager, the information supplied before commencing with the construction. 
The Employer accepts no liability for the correctness or otherwise information supplied or for any 
resulting damages, whether direct or consequential, should it prove that during the course of the Contract 
that information supplied is incorrect or not representative. Any reliance placed by the bidder on this 
information shall be at the Contractor’s own risk. 
 
3.1.29. Site Meetings 
Bi-weekly meetings, or more regularly if required shall be held and attended by the Project Manager and 
the authorised representative of the Contractor with delegated authority to take contractually binding 
decisions. The meetings will be held on site. The Contractor shall include in his pricing for weekly 
technical site inspections, should the Project Manager order such inspections. 
 
3.1.30. Rainfall Recording 
Before the commencement of the permanent works, the Contractor shall, at his cost, provide and erect an 
approved rain gauging apparatus at an approved place on the site of works.  The Contractor shall at his 
cost also take the necessary measures to ensure that access to the said apparatus can be controlled by the 
Project Manager or by an approved observer, as the case may be, who shall both and simultaneously 
record on each working day the rain gaugings. The said gaugings shall be the only and actual recorded 
rainfall for the Contract. 
 
3.1.31. Inspection by Project Manager during Execution of Works 
No portion of the work shall be proceeded with until the Project Manager has examined and approved the 
previous stage. If any work is covered or hidden from view before the Project Manager has inspected the 
work, the Contractor shall at his own cost, expose the covered or hidden work for inspection purpose. The 
Contractor shall also be responsible for making good any work damaged during the uncovering. 
 
3.1.32. Payment Clauses 
SANS 1200, payment clauses not shown in the Bill of Quantities will not be applicable to this contract. 
Only payment clauses shown in the Bill of Quantities will prevail and the Contractor must make 
provision of his rates to cover all incidentals required as per the drawings and specifications to perform 
and complete all the tasks required to the satisfaction of the Project Manager. The quantities indicated in 
the Bill of Quantities are just estimates of the work, therefore, the Contractor shall only be paid for the 
actual quantities worked/covered, as measured in accordance with the specifications, and the quantities 
and rates specified in the Bill of Quantities. 
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3.1.33. Completion of the Works 
The Contractor will be required to test the works as specified in the Project Specifications. A Certificate 
of Practical Completion will only be issued when all sections have been successfully completed, 
identified defects have been corrected, and the test results, including As-Built Drawings and Land 
Surveyor’s Certificate if required, have been submitted to and accepted by the Project Manager. 
 
3.1.34. Taking Over 
Before the Employer takes over the site after the completion of the works, an inspection will be made by 
the Project Manager and if necessary, a snag list prepared for correction. Only on completion of the snag 
list will the work be certified satisfactory for handing over to the Employer, and a Certificate of 
Completion will be issued to the Contractor. The defects liability period as specified under Section VII: 
Special Conditions of Contract will be applicable to this Contract. 
 
3.1.35. Copyright 
All records connected with or referring to the Contractor in any way shall become the property of the 
Employer in whom the copyright shall rest. 
 
3.2. PART 2: STANDARD SPECIFICATIONS APPLICABLE TO THIS CONTRACT. 

 
3.2.1. The applicable standard specifications for this Contract shall be ‘Standardized Specification for  

Civil Engineering Construction, SANS 1200, 1986 of the South African Bureau of Standards’. 
3.2.2. Although not bound in or issued with this document, the following sections or editions of the 

SANS 1200 shall be applicable: SANS 1200A; 1200C; 1200D; 1200DB; 1200DK; SANS 1200G; 
1200 HC; 1200GA; 1200L; 1200LB; 1200LD; 1200LE; 1200LF; SANS 10186; SANS 10400-T. 

3.2.3. The contractor shall obtain its own copy or document of these standard specifications. 
3.2.4. Equivalency of Standards and Codes: 
3.2.4.1. Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the latest 
current edition or revision of the relevant standards and codes in effect shall apply, unless 
otherwise expressly stated in the Contract. 

3.2.4.2. Where such standards and codes are national, or relate to a particular country or region, other 
authoritative standards that ensure a substantially equal or higher quality than the standards and 
codes specified shall be accepted subject to the Employer’s Representative’s prior review and 
written consent. 

 
3.2.5. Differences between the standards specified and the proposed alternative standards shall be fully 

described in writing by the Contractor and submitted to the Employer’s Representative at least 30 
days prior to the date when the Contractor desires the consent of the Employer’s Representative. 
In the event the Employer’s Representative determines that such proposed deviations do not 
ensure substantially equal or higher quality, the Contractor shall comply with the standards 
specified in the documents. 

 
3.2.6. Amendments to Specifications 
 
The Clauses of the Project Specifications below are lettered ‘PS’ followed by a number corresponding to 
the number of the relevant clause SANS 1200 standard specifications. The number of a new clause which 
does not form part of a clause in the standard specifications and which is included here is also prefixed by 
PS, followed by a new number which follows on the last clause or item number used in the relevant 
section of the standard specifications. 
 
The term ‘Schedule of Quantities’ must be replaced by ‘Bills of Quantities’ wherever they appear in these 
standardised specifications. 
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Any reference to SANS should be interpreted as a reference to SANS. Where any amendment is made to 
any specification, the amendment shall apply to all specifications. 
 
PSAA PRELIMINARY AND GENERAL (Small works) 
 
PSAA 8.3.1 Fixed Preliminary and General Charges: 
Add the following to the clause: 
No time related items will be included for the said works. All costs relating to the Contractor’s expenses 
and operational costs are to be included in the fixed amount. The Contractor shall be eligible to claim the 
percentage of the said total, equivalent to the percentage progress of work achieved until completion of 
the works. 
 
PSAA 8.3.4 Removal of Site Establishment 
Add the following Subclause to 8.3.4: 
Payment for this item will only be made once the site is trimmed and finished to the satisfaction of the 
Project Manager. 
 
PSAA 8.8 TEMPORARY WORKS 
 
PSAA 8.8.2 Dealing with Traffic:  
Add the following to the clause: 
The Contractor shall liaise and co-operate with the relevant Traffic Law Enforcement Authorities and 
Engineers Representatives wherever the Works affect existing roads. The Contractor shall provide and 
maintain, in proper condition, all necessary barricades, lights, warning signals and all direction signs 
necessary to enable traffic to follow routes to erven and access. Closing of roads shall only be considered 
if discussed and approved by the Project Manager. Traffic signs and the control of traffic shall be in 
accordance with either the South African (1982) or Namibian Road Traffic Signs Manual. 
 
PSAA 8.8.4 Existing Services:  
The unit of measurement to expose existing services shall be the cubic metre (m³) of material excavated 
in accordance with authorised dimensions, measured in place before excavation. The tendered rate shall 
include full compensation for the exposure, excavation, backfilling, watering and compact the backfill to 
at least the same density as the in-situ material before excavation. Exposed services shall be protected 
accordingly from damage by appropriate measures by the Contractor. 
 
PSA 8.8.5 Cost of Survey in Terms of the Land Survey Act 
Setting out of works shall not be paid separately. The Contractor must make provision of his rate for this 
work in the Bill of Quantities. 
 
PSC 8.2.1.2 Clear and Grub areas: 
The unit of measurement shall be the number of trees along the length of pipelines, cleared 1m wide from 
the centre line on each side. The tendered rate shall cover the cost of all material, equipment and labour 
necessary to remove all vegetation, obstructions and trees with a girth up to 500mm as instructed by the 
Project Manager. The rate should include cutting into smaller pieces, loading, transporting and disposing 
of all materials as instructed by Project Manager to the disposal site pointed out by Otjozondjupa 
Regional Council. 
 
PSDB EARTHWORKS (PIPE TRENCHES) 
 
PSDB 3.1 Classification for Excavation Purposes 
The Contractor has a choice regarding methods of selection, the Contractor is required to use selective 
methods of excavation. The Contractor shall selectively remove and separate the sandy material from 
unsuitable material and place it adjacent to the trench for reuse as backfill, selected fill, selected granular 
material or for other use as ordered by the Project Manager. 
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All material shall be considered as per the provision on the bill of quantities, unless agreed and approved 
otherwise in writing with the Project Manager prior to excavation taking place. 
 
Material which, in terms of Sub-Clause 6.2 of SANS 1200 D or Sub-Clause 6.1 of SANS 1200 LD is too 
wet for immediate use in the trench (but which is otherwise suitable) will not be regarded as “unsuitable” 
material and, if so ordered by the Project Manager, the Contractor shall spread such material in a suitable 
area until it has dried sufficiently for later use. When preparing his programme and construction methods, 
the Contractor shall make allowance for selective excavation and the handling and drying out of material 
which is too wet for immediate use. 
 
Add the following: 
 
PSDB 3.1.1 Classes of Excavation 
The excavation of material will be classified as follows for the purposes of measurement and payment: 
a) Soft Excavation: Soft excavation shall be excavation in material that can be efficiently removed or 

loaded, without the use of pneumatic tools/equipment. Soft excavation shall also include excavation in 
material that can be efficiently removed by a tractor loader backhoe of flywheel power approximately 
0.1 kW per millimetre of tined-bucket width. 

   
b) Hard Rock Excavation: Hard rock excavation shall be excavation in material that can only be 

efficiently removed with the use of pneumatic equipment, controlled blasting, wedging or splitting.  
 
It is the Contractor’s obligation to notify the Project Manager in writing whenever the material 
encountered which in the Contractor’s opinion is to be classified other than soft excavation. The Project 
Manager must then classify the material prior to the excavation process.  
 
When the Contractor fails to notify the Project Manager, or notification of the material being hard is 
given to the Project Manager after the completion of the excavation, material from such an excavation 
will be classified as soft excavation. 
 
PSDB 3.3 Selected Granular Bedding Material (Bedding for Pipes) 
Add the following to this clause: 
Contractor shall identify suitable sources for selected granular material to be used for bedding pipes. 
These materials shall be demonstrated to the Project Manager to be acceptable for application prior to the 
construction activities involving these materials as per SANS1200. 
 
Contractor shall select the material to minimise the presence of rocks or pebbles larger than 30mm 
diameter in the material, which, if present, shall be hand-picked and removed. 
 
PSDB 3.4 Selected Fill Material 
Add the following to this clause: 
Selected fill may be obtained from the specified trench excavations on the site. If sufficient material 
cannot be recovered from trench excavations, the balance shall be imported from off-site sources. The 
rates submitted in the bid shall include all costs, including hauling. 
Contractor shall select the material to minimise the presence of rocks or pebbles larger than 30 mm 
diameter in the material, which, if present, shall be removed. 
 
PSDB 3.5 Backfill Material 
Add the following to Sub-Clause 3.5 a): 
Where hard excavation is encountered, such material shall be kept separate from other excavated material 
and may not be used in the first 300 mm of main fill above the selected fill blanket. Above this level the 
main fill may comprise of material excavated from the trench. However, the main fill layer may not 
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include boulders greater than 250 mm. The first 300 mm of fill above the selected fill blanket shall meet 
the requirements of clause 3.5(a) of SABS 1200DB. 

Add the following to Sub-Clause 3.5 b): 
All road reserves shall be considered as areas subject to traffic loads, and therefore the backfill shall be 
compacted in layers not more than 150 mm thick to a minimum of 95% Modified AASHTO density for 
gravely material, and 100% of Modified AASHTO density for sand. 

PSDB 5.4 Excavation 
Add the following to clause 5.4: 
The trench excavations shall be carried out to the grades and levels indicated on the drawings. 
Trench excavation shall proceed progressively and shall not be carried out further ahead of pipe laying 
than is required for efficient working. 

PSG CONCRETE (SANS 1200 G) 

Add the following Clauses: 
All concrete works are to be carried out in accordance with the requirements of SANS 1200 G. This 
includes the construction of all reinforced and plain concrete structures such as chambers, valve boxes, 
thrust blocks, haunching and encasement to pipes, if applicable. 

PSG 3.2.1 Applicable Specifications of Cement 
The cement for structural and water-retaining elements shall be common cement of strength class 42,5N 
or higher that complies with SANS 50197-1, (CEM II/V-S 42.5). 

PSG 5.5.1.7 Strength Concrete 
All concrete to the structures shall be strength concrete to the specified strengths. Concrete in blinding 
layers and benching shall be strength concrete grade 25MPa/19 mm, unless indicated otherwise. 
Fire hydrants shall be installed according to SANS 10186 and potentially SANS 10400-T. 

4. Drawings

The following drawings are applicable to this bid: 

Drawing No. Drawing Title 
WDT-01-25 Water Reticulation Layout 
WDT-02-25 Water Reticulation Design 
WDT-03-25 Erf Connection Details 
WDT-04-25 Name Board & Markers Details 
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FORM 8 

SECTION IV: PRICED BILL OF QUANTITIES 
Procurement Reference Number: W/RFQ/OTRC-05/2025/2026 

PREAMBLE TO BILL OF QUANTITIES 

1. This Bill of Quantities forms part of, and must be read in conjunction with the General Conditions of
Contract, Special Conditions of the Contract, the Project Specifications, and the Drawings.

2. The Bidder shall insert his/her rates and total prices for each item listed below, including the profits
thereon, off-cuts, wastage and everything necessary for the completion of that item. VAT shall be
indicated separately in the VAT column.

3. The bidder is at liberty to insert a rate of his own for each item in the bill and such prices and rates
shall cover all costs and expenses required for the material, labour, and construction of the project
including the risks, liabilities and obligations set forth in the document on which the bid is based.

4. For “Rate Only” items, the quoted rate shall apply in the event of work under this item being required.
The Bidder shall however note that in terms of the Bid Data the Bidder may be asked to reconsider
any such rates which the Employer may regard as unbalanced.

5. The hyphen - sign is used in the "Quantity" column to indicate that quantities of such items cannot be
determined at the stage of bidding. Thus, the bidder shall only provide his rate for such items, in case
the items would be required.

6. A Bid may be rejected if the unit rates or lump sums for some of the items in the Bill of Quantities are
unreasonable or out of proportion in the opinion of the Employer, and if the Bidder fails to adjust the
unit rates or lump sums for such items within a period of 7 days of having been notified in writing by
the Employer to make such adjustments.

7. Only major items have been scheduled, but the required work shall be carried out completely by the
Contractor, whether specified in detail or not. The amount of work or the quantities of materials stated
in the Bill of Quantities shall not restrict or extend the amount of work to be done or the quantities of
materials to be supplied by the Contractor. No extra price will be considered for the provision thereof,
unless detailed in writing by the Contractor, in a cover letter submitted with his offer.

8. All items in the Bill of Quantities are deemed to include supply, installation and connection where
appropriate, unless stated to the contrary.

9. Bidders are advised to check their item extensions and total additions since no claim for mathematical
errors will be considered.

10. The quantities shown in the bill below are approximates, meaning payment to Contractor shall strictly
be for the work completed.

11. The quantities of materials or the amount of work listed in the Bill of Quantities shall not be regarded
as authorisation for the Contractor to order materials or to execute work. The Contractor shall obtain
the Project Manager’s instructions and/or construction drawings for all work before ordering any
materials, executing work or making necessary arrangements accordingly.

12. Contingencies and each Provisional Sum shall only be used, in whole or in part, in accordance with
the Project Manager’s instructions, and the Contract Amount shall be adjusted accordingly. The total
sum paid to the Contractor shall include only such amounts, for the work, supplies or services to
which the Contingencies/Provisional Sum relates, as the Project Manager shall have instructed.

13. During the execution of the works, the Employer reserves the right to adjust the stated amounts
upwards or downwards according to the work actually done under the item, or the item may be
omitted altogether, without affecting the validity of the Contract.

14. Bidder must use black ink to insert rates and changes will only be acceptable if the original rates are
crossed out, new rate is indicated next to it, and bidder has signed next to the change made.

15. The rates that the bidders do not wish to complete must be indicated with NIL.
16. If the Bidder omits to price any items in the Bill of Quantities, then these items will be considered to

have a nil rate or price.
17. Currency of Bid: Namibian Dollars
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18. Bidder must authorise the prices quoted by signing in the signature block below. 
19. Completion of the Bill of Quantities below means that the bidder has done a market research on all 

required items and has familiarised himself with the site, for appropriate rates for the required works 
to be  shall be inserted in the Bill of Quantities. 

20. The units of measurement described in the Bill of Quantities are metric units for which the standard 
international abbreviations are used. Non-standard abbreviations used in the Bill of Quantities are: 
No. = number 
% = percent 
Sum = Lump sum 
PC sum = Prime cost sum 
Prov sum = Provisional sum 

 
Item 
No 

Brief Description of Works Unit of 
Measure 

Quantity Rate 
(N$) 

Total Price 
(N$) 

A* B* C* D* E F 

1 Establishment, Operation and Maintenance of Site Facilities for Contractor 

1.1 Establishment of the Site Camp Sum 1   

1.2 Setting out of works (land surveying 
of 64 points) No. 64   

1.3 
Protection of existing services & 
structures, and Site Safety, including 
notices or advertisements costs 

Sum 1   

1.4 Living Accommodation including Per 
Diem costs Sum 1   

1.5 Water, electricity and communication 
Services Sum 1   

1.6 Name Board - one sided (2.2m × 2m) Sum 1   

1.7 Tools and Equipment Sum 1   

1.8 Ablution and latrine facilities Sum 1   

1.9 Other contractual obligations, like 
health, environmental costs, etc. Sum 1   

2 Site Clearing 

2.1 Clear site, grub, load, haul, and dump 
trees from the site No. 54   

2.2 

Break, load, haul and dump unwanted 
rocks and waste materials from site to 
6km located dumpsite as instructed by 
the Project Manager 

m³ 1000   

2.3 Removal of Contractor’s camp upon 
completion (site de-establishment) Sum 1   

3 Extra Over Trench and Hole Excavations 

3.1 
Hard rock excavation, including 
dewatering of trenches or holes 
Note: Hard rock means any granite, 

m³ 1052.8   
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quartzitic sandstone, slate and rock of 
similar or greater hardness which 
requires the use of jack hammers, or 
other pneumatic equipment to 
excavate. 

3.2 Soft excavation, including dewatering 
of trenches or holes m³ 1  Rate Only 

3.3 Controlled Blasting for hardrock 
excavation of pipe trenches m³ 1  Rate Only 

4 Earth Filling Supplied & Compacted To 95% AASHTO Density by the Contractor 

4.1 

Backfilling to trenches, compact to 
95% Mod. AASHTO density and 
dispose surplus/unsuitable materials, 
including import to fill rate (suitable 
borrow pit is located 6km from the 
site) 

m³ 1052.8   

5 25MPa/19mm Concrete works 

5.1 
Footing, bases and ground beams for 
the valve boxes, thrust blocks, marker 
blocks, etc. as per the drawings. 

m³ 10   

6 
Vacuum Breakers, Relief Valves, etc. in valve box on concrete support, right-hand closing 
and non-rising spindle with cap top: supply, handle, join, test, and disinfect where 
necessary. 

6.1 75mm AVK Gate valve PN16 for 
uPVC pipes or similar approved No. 3   

6.2 110mm AVK Gate valve PN16 for 
uPVC pipes or similar approved No. 4   

6.3 110mm AVK Air valve PN16 for 
uPVC pipes or similar approved No. 1   

6.4 

Fire Hydrant landing valve Right 
Angle 65x80 BSP Tamperproof (with 
instantaneous or bayonet outlet & 
cover sleeve) 

No. 4   

7 
Class 9 uPVC Water Pipes and Fittings, both with rubber rings: supply, handle, bed, lay, 
join, test, and disinfect (potable water pipeline) in ground trenches of depth not less than 
600mm and width not less than 600mm 

7.1 75mm uPVC Pipes m 384   

7.2 110mm uPVC Pipes m 720   

7.3 110mm uPVC Pipe Repair Coupling No. 1   

7.4 110mm 90° uPVC Equal Tee pipe 
fitting No. 2   

7.5 110mm × 75mm × 110mm 90° uPVC 
Reducing Tee pipe fitting No. 2   

7.6 110mm uPVC Bend 45° No. 1   
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7.7 110mm uPVC Bend 22.5° No. 1 

7.8 110mm uPVC End Cap No. 1 

7.9 75mm uPVC Bend 22.5° No. 1 

7.10 75mm 90° uPVC Equal Tee pipe 
fitting No. 1 

7.11 160mm uPVC Pipe Repair Coupling No. 2 

7.12 160mm × 110mm × 160mm 90° 
uPVC Reducing Tee pipe fitting No. 1 

7.13 160mm × 110mm × 160mm 45° 
uPVC Reducing Skew Tee pipe fitting No. 1 

7.14 110mm × 32mm × min. 4 Bolts 
Clamp Tapping Tee Saddle No. 12 

7.15 75mm × 32mm × min. 4 Bolts Clamp 
Tapping Tee Saddle No. 7 

7.16 110mm × 25mm × min. 4 Bolts 
Clamp Tapping Tee Saddle No. 1 

7.17 160mm × 32mm × min. 4 Bolts 
Clamp Tapping Tee Saddle No. 3 

8 
Extra over HDPE Pipes Class 10 and Fittings: supply, handle, lay, bed, join, test, and 
disinfect (potable water pipeline) in ground trenches not less than 600mm depth including 
house connections 

8.1 25mm HDPE Pipes m 250 

8.2 32mm HDPE Pipes m 150 

8.3 25mm × 32mm × 25mm HDPE 
Compression Tee No. 22 

8.4 25mm Equal 90° Elbow Compression 
fitting HDPE No. 44 

8.5 25mm HDPE Compression End Cap No. 45 

9 Galvanised mild steel medium grade pipes, joints and connectors: supply, handle, lay, bed, 
joint, test, and disinfect (potable water) 

9.1 80mm Steel pipe PN16 m 8 

9.2 80mm Steel pipe Bend 90° Elbow m 4 

9.3 110mm × 80mm Iron Hydrant Tee No. 4 

9.4 Pair of screw inlet Flanges with & 
bolts for 80mm steel pipes No. 16 

10 Mild Steel: supply, handle, and construct 

10.1 12mm Reinforcement Rods Y 
(450MPa) kg 33.0 
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11 Dayworks 

11.1 Percentage add-on for material % - % Rate Only 

11.2 Labour hour 1 Rate Only 

11.3 
Construction Equipment  
(Use of any equipment such as 
excavator, TLB, Tipper truck, vehicle, 

hour 1 Rate Only 

11.4 Work under daywork rates when 
instructed by the Project Manager 

Prov. 
Sum 1 

As per Rates 
provided 

above 

95,000.00 
This amount must be 

included in the Sum of 
Bill of Quantities below 

12 Quality Control 

12.1 Control Tests ordered by Project 
Manager Sum 4 

12.2 As-Built Drawings Sum 1 

Sum of Bill of 
Quantities 

10% Contingencies 

Sub-Total Excluding 
VAT 

Enter 0% VAT rate if VAT exempt. 
VAT (15%) 

Total Bid Price (N$) 

Total Bid Price in Words:…...………………………………………………………………………………………………… 

Priced Bill of Quantities Authorised By: 

Name: Signature: 

Position: Date: 

Authorised for and on behalf of the below mentioned 

company: 

_____________________________________________ 
Company seal / stamp 
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FORM 9

SECTION V: SPECIFICATIONS AND COMPLIANCE SHEET 

Procurement Reference Number: W/RFQ/OTRC-05/2025/2026 

Bidders should complete columns C and D with the specifications and performance of the Works offered. 
Also state “comply” or “not comply” and give details of any non-compliance/deviation to the 
specifications required. Attach detailed technical literature if required. Authorise the specifications 
offered in the signature block below: 

Item 
No 

Specifications and Performance Required Compliance of 
Specifications and 

Performance 
Offered 

Details of Non-
Compliance/ 

Deviation 
(if applicable) 

A* B* C D 

1 Establishment, Operation and Maintenance of Site Facilities for Contractor 

1.1 Establishment of the Site Camp 

1.2 Setting out of works (land surveying of 64 points) 

1.3 
Protection of existing services & structures, and 
Site Safety, including notices or advertisements 
costs 

1.4 Living Accommodation including Per Diem costs 

1.5 Water, electricity and communication Services 

1.6 Name Board - one sided (2.2m × 2m) 

1.7 Tools and Equipment 

1.8 Ablution and latrine facilities 

1.9 Other contractual obligations, like health, 
environmental costs, etc. 

2 Site Clearing 

2.1 Clear site, grub, load, haul, and dump trees from 
the site 

2.2 
Break, load, haul and dump unwanted rocks and 
waste materials from site to 6km located dumpsite 
as instructed by the Project Manager 

2.3 Removal of Contractor’s camp upon completion 
(site de-establishment) 

3 Extra Over Trench and Hole Excavations 

3.1 

Hard rock excavation, including dewatering of 
trenches or holes 
Note: Hard rock means any granite, quartzitic 
sandstone, slate and rock of similar or greater 
hardness which requires the use of jack hammers, 
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or other pneumatic equipment to excavate. 

3.2 Soft excavation, including dewatering of trenches 
or holes   

3.3 Controlled Blasting for hardrock excavation of 
pipe trenches   

4 Earth Filling Supplied & Compacted To 95% AASHTO Density by the Contractor 

4.1 

Backfilling to trenches, compact to 95% Mod. 
AASHTO density and dispose surplus/unsuitable 
materials, including import to fill rate (suitable 
borrow pit is located 6km from the site) 

  

5 25MPa/19mm Concrete works 

5.1 
Footing, bases and ground beams for the 
manholes, thrust blocks, marker blocks, etc. as per 
the drawings. 

  

6 Vacuum Breakers, Relief Valves, etc. in valve box on concrete support, right-hand closing 
and non-rising spindle with cap top: supply, handle, join, test, and disinfect where necessary. 

6.1 75mm AVK Gate valve PN16 for uPVC pipes or 
similar approved   

6.2 110mm AVK Gate valve PN16 for uPVC pipes or 
similar approved   

6.3 110mm AVK Air valve PN16 for uPVC pipes or 
similar approved   

6.4 
Fire Hydrant landing valve Right Angle 65x80 
BSP Tamperproof (with instantaneous or bayonet 
outlet & cover sleeve) 

  

7 
Class 9 uPVC Water Pipes and Fittings, both with rubber rings: supply, handle, bed, lay, 
join, test, and disinfect (potable water pipeline) in ground trenches of depth not less than 
600mm and width not less than 600mm 

7.1 75mm uPVC Pipes   

7.2 110mm uPVC Pipes   

7.3 110mm uPVC Pipe Repair Coupling   

7.4 110mm 90° uPVC Equal Tee pipe fitting   

7.5 110mm × 75mm × 110mm 90° uPVC Reducing 
Tee pipe fitting   

7.6 110mm uPVC Bend 45°   

7.7 110mm uPVC Bend 22.5°   

7.8 110mm uPVC End Cap   

7.9 75mm uPVC Bend 22.5°   

7.10 75mm 90° uPVC Equal Tee pipe fitting   

7.11 160mm uPVC Pipe Repair Coupling   
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7.12 160mm × 110mm × 160mm 90° uPVC Reducing 
Tee pipe fitting 

7.13 160mm × 110mm × 160mm 45° uPVC Reducing 
Skew Tee pipe fitting 

7.14 110mm × 32mm × min. 4 Bolts Clamp Tapping 
Tee Saddle 

7.15 75mm × 32mm × min. 4 Bolts Clamp Tapping 
Tee Saddle 

7.16 110mm × 25mm × min. 4 Bolts Clamp Tapping 
Tee Saddle 

7.17 160mm × 32mm × min. 4 Bolts Clamp Tapping 
Tee Saddle 

8 
Extra over HDPE Pipes Class 10 and Fittings: supply, handle, lay, bed, join, test, and 
disinfect (potable water pipeline) in ground trenches not less than 600mm depth including 
house connections 

8.1 25mm HDPE Pipes 

8.2 32mm HDPE Pipes 

8.3 25mm × 32mm × 25mm HDPE Compression Tee 

8.4 25mm Equal 90° Elbow Compression fitting 
HDPE 

8.5 25mm HDPE Compression End Cap 

9 Galvanised mild steel medium grade pipes, joints and connectors: supply, handle, lay, bed, 
joint, test, and disinfect (potable water) 

9.1 80mm Steel pipe PN16 

9.2 80mm Steel pipe Bend 90° Elbow 

9.3 110mm × 80mm Iron Hydrant Tee 

9.4 Pair of screw inlet Flanges with & bolts for 80mm 
steel pipes 

10 Mild Steel: supply, handle, and construct 

10.1 12mm Reinforcement Rods Y (450MPa) 

11 Dayworks 

11.1 Percentage add-on for material 

11.2 Labour 

11.3 
Construction Equipment  
(Use of any equipment such as excavator, TLB, 
Tipper truck, vehicle, etc.) 

11.4 Work under daywork rates when instructed by the 
Project Manager 

12 Quality Control 
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12.1 Control Tests ordered by Project Manager   

12.2 As-Built Drawings   

Specifications and Compliance Sheet Authorised By: 
 
Name:  Signature:  

Position:  Date:  

Authorised for and on behalf of the below mentioned 

company: 

 

_____________________________________________ 

 

 
Company seal / stamp 
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SECTION VI: GENERAL CONDITIONS OF CONTRACT AND CONTRACT 
AGREEMENT 

Any resulting contract shall be placed by means of a Purchase Order/Letter of Acceptance and shall be 
subject to the General Conditions of Contract (GCC) for the Procurement of Works (Reference number: 
W/RFQ/OTRC-05/2025/2026), available on the website of the Otjozondjupa Regional Council at the 
following website link: https://otjozondjuparc.gov.na/downloads/-/document_library/xbkq/view/804148 
, except where modified by the Special Conditions of Contract in Section VII below. 
 

SECTION VII SPECIAL CONDITIONS OF CONTRACT 
Procurement Reference Number: W/RFQ/OTRC-05/2025/2026 
The clause numbers given in the first column correspond to the relevant clause number of the General 
Conditions of Contract. 

GCC Clause 
Reference Special Conditions 

A. GENERAL 

Employer 
GCC 1.1(r) 

Otjozondjupa Regional Council 

Intended 
Completion Date 
GCC 1.1(v) 

The intended Contract completion period is one hundred and twenty (120) 
calendar days after the date of site handover. 

Project Manager 
GCC 1.1(y) 

The Project Manager is Mr. Sakaria S. N. Shidhika 

Site 
GCC 1.1(aa) 

The Site is located at: 
Tsumkwe Settlement, Otjozondjupa Region, as defined by the Drawings 
Nos.: WDT-01-25, WDT-02-25, WDT-03-25, & WDT-04-25 

Start Date 
GCC 1.1(dd) 

The Start Date shall be within:  
7 days after signing of Contract Agreement by Contractor 

The Works 
GCC 1.1(hh) 

The Works consist of:  
Construction of water reticulation network in Tsumkwe Settlement (Phase 1) 

Interpretation 
GCC 2.2 

The project will be completed in the following sections:  

Construction of water reticulation network Phase 1 will be completed as a 
once off project. 

Interpretation 
GCC2.3 

The following additional documents shall form part of the contract: 
(a) Agreement, 
(b) Letter of Acceptance, 
(c) Contractor’s Bid, 
(d) Particular Conditions of Contract, 
(e) General Conditions of Contract, 
(f) Specifications, 
(g) Drawings, 
(h) Bill of Quantities and 
(i) any other documents forming part of Contract, such as the bidding forms, etc. 

https://otjozondjuparc.gov.na/downloads/-/document_library/xbkq/view/804148
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GCC Clause 
Reference Special Conditions 

Language and 
Law  
GCC 3.1 

The language of the contract is English 

The law that applies to the Contract is the law of Namibia. 

Project 
Manager’s 
Decisions 4.1 

The Project Manager shall obtain specific approval from the Employer before 
carrying out any of his duties under the Contract which in the Project Manager’s 
opinion will cause the amount finally due under the Contract to exceed the 
Contract Price or will give entitlement to extension of time. This requirement 
shall be waived in an emergency affecting safety of personnel or the Works or 
adjacent property. 

Delegation 
GCC 5.1 

The Project Manager may not delegate his duties. 

Communications 
GCC 6.1 

All Communication shall be by letter or e-mail, with proof of receipt, which 
shall be sent: 
By the Contractor through the Project Manager to The Chief Regional Officer; 
Otjozondjupa Regional Council; P.O. Box 1682; Otjiwarongo,  
Or 
By Otjozondjupa Regional Council to the Contractor, on the address indicated on 
the first page of the Purchase Order/Letter of Acceptance. 

Insurance 
GCC 13 

Except for the cover mentioned in (d)(i) hereunder, the other insurance covers 
shall be in the joint names of the Contractor and the Employer and the minimum 
insurance amounts shall be: 

(a) for the Works, Plant and Materials: Full Contract Amount plus 10%.

(b) for loss or damage to Equipment: Contractor’s own responsibility for
the replacement value of the equipment that the Contractor intends to
use on site until the taking over by the Employer.

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: Contractor’s own
responsibility for an amount equivalent to the value of the properties
that are exposed to the action of the Contractor in the execution of the
works including the Employer’s property.

(d) for personal injury or death:

(i) of the Contractor’s employees: The Contractor shall take an
adequate insurance cover for its employees  for any claim
arising in the execution of the works

(ii) of other people: This cover shall be for an adequate amount
for Third Party extended to the Employer and its
representatives.

(e) for loss or damage to materials on-site and for which payment have
been included in the Interim Payment Certificate, where applicable:
shall be covered by insurance for the Works, Plant and
Materials indicated above.
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GCC Clause 
Reference Special Conditions 

The Contractor shall choose to take the insurance covers indicated above as 
separate covers or a combination of the Contractor’s All Risks coupled with the 
Employer’s liability and First Loss Burglary, after approval of the Employer. All 
insurance covers shall be of nil or the minimum possible deductibles at sole 
expense of the contractor. 

Site Data 
GCC 14.1 

In addition to the site data on the drawings, the Bidders are strongly advised to 
visit the site and acquaint himself with the site conditions. 
The Contractor shall be responsible for the correct positioning of all parts of 
the Works, and shall rectify any error in the positions, levels, dimensions, or 
alignment of the Works. 
If the Contractor suffers delay and/or incurs cost from executing work which was 
necessitated by an error in these items of reference, and an experienced 
contractor could not reasonably have discovered such error and avoided this 
delay and/or cost, the Contractor shall give notice to the Project Manager and 
shall be entitled subject to Sub-Clause 41.1 to: 
(i) an extension of time for any such delay, if completion is or will be delayed,
under GCC Clause 26; and
(ii) payment of any such cost, plus profit, which shall be included in the Contract
Amount and Final Account.

After receiving this notice, the Project Manager shall proceed in accordance with 
GCC Sub-clause 4.1 to agree or determine (i) whether and (if so) to what extent 
the error could not reasonably have been discovered, and (ii) the matters 
described in sub-paragraphs (a) and (b) above related to this extent. 

The area of the works to be occupied by the Contractor, any restriction on the 
area and the limit of access or exit will be pointed out to the Contractor by the 
Project Manager on handing over of the Site. 
The Contractor must have the positions of services and structures on the 
drawings as confirmed by the Project Manager. The location of existing services 
and structures are shown at their approximate positions on the Drawings. 
However, it is the responsibility of the Contractor to find the exact position of 
existing services. 

Possession of the 
Site 
GCC 20 

The possession of site shall be seven (7) days after signing of the Contract. 
The Sign Board shall be erected by the Contractor as per the drawings, 14 days 
after the date of site handover to contractor, at the site to be determined by the 
Project Manager. 

Procedure for 
Disputes 
GCC 24 

No Adjudicator shall be appointed under the contract and arbitration shall not 
apply. If any dispute arises between the Employer and the Contractor in 
connection with or arising out of the Contract, the parties shall seek to resolve 
any such dispute by amicable agreement. If the parties fail to resolve such dispute 
by amicable agreement, within 14 days after one party has notified the other in 
writing of the dispute, then the dispute shall be referred to court by either party.  

B. TIME CONTROL

Program 
GCC 25.1 

The Contractor shall submit for approval a Program for the Works within seven 
(7) days from the date of the site handover.
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GCC Clause 
Reference Special Conditions 

GCC 25.3 
Program Updates 

The period between Program updates is thirty (30) calendar days or unless 
otherwise instructed by the Project Manager. A penalty fee of N$5,000.00 
(excl. VAT) will be deducted from the next payment certificate of the 
Contractor for late submission of an updated program. 

Defects Liability 
Period 
GCC 33.1 

The Defects Liability Period is eight (8) months from the practical completion 
date. 

C. COST CONTROL 

Payment 
Certificates 
GCC 39.1 

Interim Payment Certificates shall be submitted for works completed, and the 
Project Manager shall certify the amount to be paid to the Contractor. 

Payments 
GCC 40 

The amount certified by the Project Manager shall be paid in full within thirty 
(30) days of receipt by the Employer of a Tax invoice and Progress Report by the 
Contractor, supported by the certified payment certificate/voucher. 

Adverse weather 
Conditions 
GCC 41.1 (l) 

Adverse weather conditions will be determined at each occurrence and will be 
confirmed within twenty-four (24) hours of occurrence with the Project Manager. 
The meaning of “adverse weather conditions” will be deemed to be the weather 
which is not only extreme or severe but exceeding that which, on evidence of 
past years, could be reasonably not have been expected. 
The Contractor is expected to always have a rain gauge on site during the 
duration of Contract. In the case of excessive rain, readings will be compared 
with the local meteorological data for verification. 
The Contractor is, in addition to the above, to make allowance for normal 
vagaries of the weather (e.g. rainfall, wind, etc.) in his program of works. 

Price Adjustment 
GCC 44 

The Contract is not subject to price adjustment. The Bidder must therefore allow 
for any future escalations in pricing. 

Retention 
GCC 45 

The portion to be retained from each payment is 10% of the value of the Works 
and Materials.  
Half of the retention money will be released upon issuing of a Practical 
Completion Certificate to the Contractor, and the remaining half shall be released 
after the Defects Liability Period, subject to the Contractor making good all 
defects as approved by the Project Manager, and upon being issued a Defects 
Liability Certificate/Completion Certificate. 

Liquidated 
Damages 
GCC 46 

The liquidated damages for the whole of the Works are 0.1% of Contract 
Amount per calendar day. The maximum amount of liquidated damages for the 
whole of the Works is 6% of the Contract Amount. 

Bonus 
GCC 47 

Bonus payments are not applicable under this Contract. 

Advance Payment 
GCC 48.1 

Advance payments are not applicable under this Contract. 

Performance 
Security 
GCC 49.1 

The successful bidder shall submit a Performance Security/ Bank Guarantee of at 
least 10% of the contract amount within seven (7) days after acceptance of the 
offer and before signing the contract, as per the format contained in Form 7 of 
this document. Failure to submit the performance guarantee within the stipulated 
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GCC Clause 
Reference Special Conditions 

time may result in forfeiture of the bid security and the award will be given to the 
next-ranked bidder. 

Dayworks 
GCC 50 

(i) For work of a minor or incidental nature, the Project Manager may
instruct that a variation shall be executed on a dayworks basis. The work
shall then be valued in accordance with the rates tendered for Dayworks,
and the following procedure shall apply:

(ii) Project Manager shall instruct the required work to the Contractor in
writing.

(iii) Before ordering any goods for the work, the Contractor shall submit
quotations, or as agreed with the Project Manager. When applying
payment, the Contractor shall submit invoices, vouchers and accounts or
receipts for any goods.

(iv) The Contractor shall then deliver each day to the Project Manager
accurate statements in duplicate which shall include the following details
of the resources used in executing the previous day’s work:

(a) the names, occupations and time of Contractor’s personnel
(b) the identification, type and time of Contactor’s equipment and

temporary works
(c) the quantities and types of plant and materials used

(v) One copy of each statement will, if correct or when agreed, be signed by
the Project Manager and returned to the Contractor. The Contractor shall
then submit priced statements of these resources to the Project Manager,
prior to their inclusion in the next Payment Certificates.

D. FINISHING THE CONTRACT

Operating and 
Maintenance 
Manuals 
GCC 56 

“As built” drawings/records, as agreed with the Project Manager, are required, 
and shall be submitted within a period of 14 calendar days after practical 
completion date by the Contractor to the Project Manager for approval. 

As-Built drawings shall be submitted by the contractor in three (3) copies of A1 
paper size (laminated on both sides), as well as the georeferenced CAD file to be 
provided to the Project Manager. 

Failure by Contractor to submit “As built” drawings within the stipulated period 
means that the Contractor’s invoice/claim at practical completion will not be 
paid, and the Completion Certificate will not be issued to the Contractor until 
“As built” drawings are submitted.  

And if the Contractor submits the “As built” drawings after 14 days, a penalty of 
5% of remaining amount per day shall automatically apply. 

Payment upon 
Termination 
GCC 59.1 

The percentage to apply to the value of the work not completed, representing the 
Employer’s additional cost for completing the Works is 10%. 
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FORM 10 
QUOTATION CHECKLIST 

Procurement Reference No: W/RFQ/OTRC-05/2025/2026 

This Checklist provides a list of some documents required from the bidders, and it shall be completed by 
the bidder by means of a tick symbol in the appropriate box. 

Description Attached Not 
Attached 

Original bid document issued by the Otjozondjupa Regional Council 

Quotation letter 

Priced Bill of Quantities 

Specification and Compliance Sheet 

Founding Statement or Company Registration Certificate 

Good Standing Tax Certificate 

Good Standing Social Security Tax Certificate 

Affirmative Action Compliance Certificate, proof from Employment Equity 

Commissioner that bidder is not a relevant employer, or exemption issued in 

terms of Section 42  of the Affirmative Action Act, 1998 

Bid Securing Declaration 

Written Undertaking in terms of Section 138 of the Labour Act, 2015 

Attach proof of Bidder’s attendance to the compulsory site visit – Original Site 

Visit Attendance Certificate. 

Other required documents such as qualifications, Identity, and CVs of 
bidder/owner and key proposed personnel; equipment ownership proof or hire 
letter if applicable; proof of experiences; bidding forms and any other 
attachments as deemed appropriate or required in the bidding document. 

Disclaimer: The list defined above is meant to assist the Bidder in submitting the relevant documents and 
shall not be a ground for the bidder to justify its non-submission of major documents for its quotation to 
be responsive. The onus remains on the Bidder to ascertain that it has submitted all the documents that 
have been requested and are needed for its submission to be complete and responsive.
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